

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER VA263-12-B-0181	2. DATE ISSUED 08/09/2012	3. DATE OPENED 09/11/2012	PAGE OF 1 2 PAGES
4. ISSUING OFFICE Department of Veterans Affairs, VHA Network 23 Contracting Office (NCO 23) 708 S. Third St. Suite 200E Minneapolis, MN 55415			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			
5. PROJECT TITLE 656-329 Intermediate Psych Building St. Cloud VA Health Care System			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F) <input type="checkbox"/> A. HIRED LABOR <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit) <input checked="" type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			
6. NUMBER OF AMENDMENTS ISSUED Three (3)	7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT
1	1	Long Term Intermediate Psych Unit	1	JB	0.00	0.00
2	2	Item 1 and Delete all courtyard landscaping	1	JB	0.00	0.00
3	3	Item 2 and Delete Courtyard Enclosure	1	JB	0.00	0.00
4	4	Item 3 and Delete Landscaping Around Bldg	1	JB	0.00	0.00
5	5	Item 4 and Delete Site Irrigation	1	JB	0.00	0.00
6	6	Item 5 and Delete Utility Metering	1	JB	0.00	0.00
7	7	Item 6 and Use Epoxy paint ILO Glazed Tile	1	JB	0.00	0.00
8	8	Item 7 and Revise Roof Framing to Lt. Gge.	1	JB	0.00	0.00
9	9	Item 8 and Eliminate W. Road Construction	1	JB	0.00	0.00
10	10	Item 9 and Deduct 1,083 SF South Side	1	JB	0.00	0.00
11	11	Item 10 and Eliminate North Parking Lot	1	JB	0.00	0.00

NO. 1		NO. 2	
A. OFFEROR	B. BID SECURITY (Type and amount)	A. OFFEROR	B. BID SECURITY (Type and amount)
H&H Builders, Inc.	Bid Bond 20%	Red Wilk Construction, Inc.	Bid Bond 20%
C. AMENDMENTS ACKNOWLEDGED YES	C. AMENDMENTS ACKNOWLEDGED YES	C. AMENDMENTS ACKNOWLEDGED YES	C. AMENDMENTS ACKNOWLEDGED YES
D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
9,497,246.00	9,497,246.00	9,392,500.00	9,392,500.00
9,468,483.00	9,468,483.00	9,381,500.00	9,381,500.00
9,411,418.00	9,411,418.00	9,281,500.00	9,281,500.00
9,365,031.00	9,365,031.00	9,266,500.00	9,266,500.00
9,347,350.00	9,347,350.00	9,226,500.00	9,226,500.00
9,338,929.00	9,338,929.00	9,216,500.00	9,216,500.00
9,332,138.00	9,332,138.00	8,816,500.00	8,816,500.00
9,320,354.00	9,320,354.00	8,746,500.00	8,746,500.00
9,244,754.00	9,244,754.00	8,711,500.00	8,711,500.00
9,195,281.00	9,195,281.00	8,551,500.00	8,551,500.00
9,137,755.00	9,137,755.00	8,466,500.00	8,466,500.00

INSTRUCTIONS Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 13 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 13 and attach additional continuation Sheets (OF 1419A) as needed.

Signed: John A. L.
9-11-12