

CYPRESS HILLS NATIONAL CEMETERY and UNION & MOUNT OF VICTORY PLOTS

BASE YEAR: From October 1, 2019 or From Date of Award thru September 30, 2020

CLIN	Description	Est. Qty	Unit	Unit Cost	Total Cost
0001	Mow 18 acres of turf to include collection & removal of leaves, debris / trash and cleaning of sidewalks, driveways & parking areas.	33	JB	\$ _____	\$ _____
0002	Trim approximately 18,590 Headstones (in conjunction with every mowing)	33	JB	\$ _____	\$ _____
0003	Edge curbs & walkways (every other week)	16	JB	\$ _____	\$ _____
0004	Clean all headstones (18,590) before Memorial Day using D2 biological solution headstone cleaner	18,590	EA	\$ _____	\$ _____
0005	Fall Leaf Cleanup: Cleanup and removal of leaves, leaf debris & branches. This leaf cleanup will commence October 15th and occur weekly through December 30th (weather permitting) with all leaves being removed from the cemetery. One additional weekly cleanup will commence March 15th and be completed before the start of the mowing season.	12	JB	\$ _____	\$ _____
0006	Repair Sunken Graves: Sunken graves will be filled with approved select backfill and tamped with a power / pneumatic tamper within 2" of established grade of the surrounding gravesites. The tamping process will occur both before and after the topsoil is added. Clean topsoil will be added to bring the gravesite to established grade. Sufficient excess soil shall also be provided to account for forced settling and compacting of the filled gravesites. Sunken graves to be repaired will be identified by the COR	100	EA	\$ _____	\$ _____
7	Tree Pruning / Trimming / Removal: Pruning of trees identified by the COR with all debris being chipped or removed from cemetery premises by the Contractor. Removal of trees identified by the COR will include grinding of stump, removal of grindings, backfilling stump cavity with clean topsoil, tamping and seeding.	200	HR	\$ _____	\$ _____
0008	Snow Removal of Roads, Sidewalks, Steps, Building Entrances & Walkways: Snow removal from all roads, steps, sidewalks (including sidewalk along the entire front of the cemetery that borders Jamaica Avenue), including areas around the cemetery lodge. Removal process will include the application of calcium chloride to all sidewalks and steps and rock salt on all asphalt roads which will be provided by the cemetery. (Material will be provided by the cemetery)	10	JB	\$ _____	\$ _____
0009	Raising & Lowering of United States Flag (On An As Needed Basis) : Upon Presidential proclamation or by direction of the New York State Governor for any specific occasion or occurrence calling for the flag to be lowered at half-staff, the Contractor will lower the flag for the specified time determined and then raise it to full staff upon completion of the designated time.	12	JB	\$ _____	\$ _____
		Total Estimated Cost:			\$ _____

CYPRESS HILLS NATIONAL CEMETERY and UNION & MOUNT OF VICTORY PLOTS

Option YR 1 PoP - October 1, 2020 thru September 30, 2021

CLIN	Description	Est. Qty	Unit	Unit Cost	Total Cost
1001	Mow 18 acres of turf to include collection & removal of leaves, debris / trash and cleaning of sidewalks, driveways & parking areas.	33	JB	\$_____	\$_____
1002	Trim approximately 18,590 Headstones (in conjunction with every mowing)	33	JB	\$_____	\$_____
1003	Edge curbs & walkways (every other week)	16	JB	\$_____	\$_____
1004	Clean all headstones (18,590) before Memorial Day using D2 biological solution headstone cleaner	18,590	EA	\$_____	\$_____
1005	Fall Leaf Cleanup: Cleanup and removal of leaves, leaf debris & branches. This leaf cleanup will commence October 15th and occur weekly through December 30th (weather permitting) with all leaves being removed from the cemetery. One additional weekly cleanup will commence March 15th and be completed before the start of the mowing season.	12	JB	\$_____	\$_____
1006	Repair Sunken Graves: Sunken graves will be filled with approved select backfill and tamped with a power / pneumatic tamper within 2" of established grade of the surrounding gravesites. The tamping process will occur both before and after the topsoil is added. Clean topsoil will be added to bring the gravesite to established grade. Sufficient excess soil shall also be provided to account for forced settling and compacting of the filled gravesites. Sunken graves to be repaired will be identified by the COR	100	EA	\$_____	\$_____
1007	Tree Pruning / Trimming / Removal: Pruning of trees identified by the COR with all debris being chipped or removed from cemetery premises by the Contractor. Removal of trees identified by the COR will include grinding of stump, removal of grindings, backfilling stump cavity with clean topsoil, tamping and seeding.	200	HR	\$_____	\$_____
1008	Snow Removal of Roads, Sidewalks, Steps, Building Entrances & Walkways: Snow removal from all roads, steps, sidewalks (including sidewalk along the entire front of the cemetery that borders Jamaica Avenue), including areas around the cemetery lodge. Removal process will include the application of calcium chloride to all sidewalks and steps and rock salt on all asphalt roads which will be provided by the cemetery. (Material will be provided by the cemetery)	10	JB	\$_____	\$_____
1009	Raising & Lowering of United States Flag (On An As Needed Basis): Upon Presidential proclamation or by direction of the New York State Governor for any specific occasion or occurrence calling for the flag to be lowered at half-staff, the Contractor will lower the flag for the specified time determined and then raise it to full staff upon completion of the designated time.	12	JB	\$_____	\$_____
		Total Estimated Cost:			\$_____

CYPRESS HILLS NATIONAL CEMETERY and UNION & MOUNT OF VICTORY PLOTS

Option YR 2 PoP - October 1, 2021 thru September 30, 2022

CLIN	Description	Est. Qty	Unit	Unit Cost	Total Cost
2001	Mow 18 acres of turf to include collection & removal of leaves, debris / trash and cleaning of sidewalks, driveways & parking areas.	33	JB	\$ _____	\$ _____
2002	Trim approximately 18,590 Headstones (in conjunction with every mowing)	33	JB	\$ _____	\$ _____
2003	Edge curbs & walkways (every other week)	16	JB	\$ _____	\$ _____
2004	Clean all headstones (18,590) before Memorial Day using D2 biological solution headstone cleaner	18,590	EA	\$ _____	\$ _____
2005	Fall Leaf Cleanup: Cleanup and removal of leaves, leaf debris & branches. This leaf cleanup will commence October 15th and occur weekly through December 30th (weather permitting) with all leaves being removed from the cemetery. One additional weekly cleanup will commence March 15th and be completed before the start of the mowing season.	12	JB	\$ _____	\$ _____
2006	Repair Sunken Graves: Sunken graves will be filled with approved select backfill and tamped with a power / pneumatic tamper within 2" of established grade of the surrounding gravesites. The tamping process will occur both before and after the topsoil is added. Clean topsoil will be added to bring the gravesite to established grade. Sufficient excess soil shall also be provided to account for forced settling and compacting of the filled gravesites. Sunken graves to be repaired will be identified by the COR	100	EA	\$ _____	\$ _____
2007	Tree Pruning / Trimming / Removal: Pruning of trees identified by the COR with all debris being chipped or removed from cemetery premises by the Contractor. Removal of trees identified by the COR will include grinding of stump, removal of grindings, backfilling stump cavity with clean topsoil, tamping and seeding.	200	HR	\$ _____	\$ _____
2008	Snow Removal of Roads, Sidewalks, Steps, Building Entrances & Walkways: Snow removal from all roads, steps, sidewalks (including sidewalk along the entire front of the cemetery that borders Jamaica Avenue), including areas around the cemetery lodge. Removal process will include the application of calcium chloride to all sidewalks and steps and rock salt on all asphalt roads which will be provided by the cemetery. (Material will be provided by the cemetery)	10	JB	\$ _____	\$ _____
2009	Raising & Lowering of United States Flag (On An As Needed Basis) : Upon Presidential proclamation or by direction of the New York State Governor for any specific occasion or occurrence calling for the flag to be lowered at half-staff, the Contractor will lower the flag for the specified time determined and then raise it to full staff upon completion of the designated time.	12	JB	\$ _____	\$ _____
		Total Estimated Cost:			\$ _____

CYPRESS HILLS NATIONAL CEMETERY and UNION & MOUNT OF VICTORY PLOTS

Option YR 3 PoP - October 1, 2022 thru September 30, 2023

CLIN	Description	Est. Qty	Unit	Unit Cost	Total Cost
3001	Mow 18 acres of turf to include collection & removal of leaves, debris / trash and cleaning of sidewalks, driveways & parking areas.	33	JB	\$ _____	\$ _____
3002	Trim approximately 18,590 Headstones (in conjunction with every mowing)	33	JB	\$ _____	\$ _____
3003	Edge curbs & walkways (every other week)	16	JB	\$ _____	\$ _____
3004	Clean all headstones (18,590) before Memorial Day using D2 biological solution headstone cleaner	18,590	EA	\$ _____	\$ _____
3005	Fall Leaf Cleanup: Cleanup and removal of leaves, leaf debris & branches. This leaf cleanup will commence October 15th and occur weekly through December 30th (weather permitting) with all leaves being removed from the cemetery. One additional weekly cleanup will commence March 15th and be completed before the start of the mowing season.	12	JB	\$ _____	\$ _____
3006	Repair Sunken Graves: Sunken graves will be filled with approved select backfill and tamped with a power / pneumatic tamper within 2" of established grade of the surrounding gravesites. The tamping process will occur both before and after the topsoil is added. Clean topsoil will be added to bring the gravesite to established grade. Sufficient excess soil shall also be provided to account for forced settling and compacting of the filled gravesites. Sunken graves to be repaired will be identified by the COR	100	EA	\$ _____	\$ _____
3007	Tree Pruning / Trimming / Removal: Pruning of trees identified by the COR with all debris being chipped or removed from cemetery premises by the Contractor. Removal of trees identified by the COR will include grinding of stump, removal of grindings, backfilling stump cavity with clean topsoil, tamping and seeding.	200	HR	\$ _____	\$ _____
3008	Snow Removal of Roads, Sidewalks, Steps, Building Entrances & Walkways: Snow removal from all roads, steps, sidewalks (including sidewalk along the entire front of the cemetery that borders Jamaica Avenue), including areas around the cemetery lodge. Removal process will include the application of calcium chloride to all sidewalks and steps and rock salt on all asphalt roads which will be provided by the cemetery. (Material will be provided by the cemetery)	10	JB	\$ _____	\$ _____
3009	Raising & Lowering of United States Flag (On An As Needed Basis) : Upon Presidential proclamation or by direction of the New York State Governor for any specific occasion or occurrence calling for the flag to be lowered at half-staff, the Contractor will lower the flag for the specified time determined and then raise it to full staff upon completion of the designated time.	12	JB	\$ _____	\$ _____
		Total Estimated Cost:			\$ _____

CYPRESS HILLS NATIONAL CEMETERY and UNION & MOUNT OF VICTORY PLOTS

Option YR 4 PoP - October 1, 2023 thru September 30, 2024

CLIN	Description	Est. Qty	Unit	Unit Cost	Total Cost
4001	Mow 18 acres of turf to include collection & removal of leaves, debris / trash and cleaning of sidewalks, driveways & parking areas.	33	JB	\$ _____	\$ _____
4002	Trim approximately 18,590 Headstones (in conjunction with every mowing)	33	JB	\$ _____	\$ _____
4003	Edge curbs & walkways (every other week)	16	JB	\$ _____	\$ _____
4004	Clean all headstones (18,590) before Memorial Day using D2 biological solution headstone cleaner	18,590	EA	\$ _____	\$ _____
4005	Fall Leaf Cleanup: Cleanup and removal of leaves, leaf debris & branches. This leaf cleanup will commence October 15th and occur weekly through December 30th (weather permitting) with all leaves being removed from the cemetery. One additional weekly cleanup will commence March 15th and be completed before the start of the mowing season.	12	JB	\$ _____	\$ _____
4006	Repair Sunken Graves: Sunken graves will be filled with approved select backfill and tamped with a power / pneumatic tamper within 2" of established grade of the surrounding gravesites. The tamping process will occur both before and after the topsoil is added. Clean topsoil will be added to bring the gravesite to established grade. Sufficient excess soil shall also be provided to account for forced settling and compacting of the filled gravesites. Sunken graves to be repaired will be identified by the COR	100	EA	\$ _____	\$ _____
4007	Tree Pruning / Trimming / Removal: Pruning of trees identified by the COR with all debris being chipped or removed from cemetery premises by the Contractor. Removal of trees identified by the COR will include grinding of stump, removal of grindings, backfilling stump cavity with clean topsoil, tamping and seeding.	200	HR	\$ _____	\$ _____
4008	Snow Removal of Roads, Sidewalks, Steps, Building Entrances & Walkways: Snow removal from all roads, steps, sidewalks (including sidewalk along the entire front of the cemetery that borders Jamaica Avenue), including areas around the cemetery lodge. Removal process will include the application of calcium chloride to all sidewalks and steps and rock salt on all asphalt roads which will be provided by the cemetery. (Material will be provided by the cemetery)	10	JB	\$ _____	\$ _____
4009	Raising & Lowering of United States Flag (On An As Needed Basis) : Upon Presidential proclamation or by direction of the New York State Governor for any specific occasion or occurrence calling for the flag to be lowered at half-staff, the Contractor will lower the flag for the specified time determined and then raise it to full staff upon completion of the designated time.	12	JB	\$ _____	\$ _____
		Total Estimated Cost:			\$ _____