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SECTION 01 45 29 

TESTING LABORATORY SERVICES 

 

PART 1 - GENERAL 

1.1 DESCRIPTION: 

 This section specifies materials testing activities and inspection 

services required during project construction to be provided by a 

Testing Laboratory retained and paid for by Contractor. 

1.2 APPLICABLE PUBLICATIONS: 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referred to in the text by the 

basic designation only. 

B. American Association of State Highway and Transportation Officials 

(AASHTO): 

T27-06..................Sieve Analysis of Fine and Coarse Aggregates 

T96-02 (R2006)..........Resistance to Degradation of Small-Size Coarse 

Aggregate by Abrasion and Impact in the Los 

Angeles Machine 

T99-01 (R2004)..........The Moisture-Density Relations of Soils Using a 

2.5 Kg (5.5 lb.) Rammer and a 305 mm (12 in.) 

Drop 

T104-99 (R2003).........Soundness of Aggregate by Use of Sodium Sulfate 

or Magnesium Sulfate 

T180-01 (R2004).........Moisture-Density Relations of Soils using a 4.54 

kg (10 lb.) Rammer and a 457 mm (18 in.) Drop 

T191-02(R2006)..........Density of Soil In-Place by the Sand-Cone Method 

C. American Concrete Institute (ACI): 

506.4R-94 (R2004).......Guide for the Evaluation of Shotcrete 

D. American Society for Testing and Materials (ASTM): 

A325-06.................Structural Bolts, Steel, Heat Treated, 120/105 

ksi Minimum Tensile Strength 

A370-07.................Definitions for Mechanical Testing of Steel 

Products 

A416/A416M-06...........Steel Strand, Uncoated Seven-Wire for 

Prestressed Concrete 

A490-06.................Heat Treated Steel Structural Bolts, 150 ksi 

Minimum Tensile Strength 

C31/C31M-06.............Making and Curing Concrete Test Specimens in the 

Field 

C33-03..................Concrete Aggregates 
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C39/C39M-05.............Compressive Strength of Cylindrical Concrete 

Specimens 

C109/C109M-05...........Compressive Strength of Hydraulic Cement Mortars 

C138-07.................Unit Weight, Yield, and Air Content 

(Gravimetric) of Concrete 

C140-07.................Sampling and Testing Concrete Masonry Units and 

Related Units 

C143/C143M-05...........Slump of Hydraulic Cement Concrete 

C172-07.................Sampling Freshly Mixed Concrete 

C173-07.................Air Content of freshly Mixed Concrete by the 

Volumetric Method 

C330-05.................Lightweight Aggregates for Structural Concrete 

C567-05.................Density Structural Lightweight Concrete 

C780-07.................Pre-construction and Construction Evaluation of 

Mortars for Plain and Reinforced Unit Masonry 

C1019-08................Sampling and Testing Grout 

C1064/C1064M-05.........Freshly Mixed Portland Cement Concrete 

C1077-06................Laboratories Testing Concrete and Concrete 

Aggregates for Use in Construction and Criteria 

for Laboratory Evaluation 

C1314-07................Compressive Strength of Masonry Prisms 

D698-07.................Laboratory Compaction Characteristics of Soil 

Using Standard Effort 

D1143-07................Piles Under Static Axial Compressive Load 

D1188-07................Bulk Specific Gravity and Density of Compacted 

Bituminous Mixtures Using Paraffin-Coated 

Specimens 

D1556-07................Density and Unit Weight of Soil in Place by the 

Sand-Cone Method 

D1557-07................Laboratory Compaction Characteristics of Soil 

Using Modified Effort 

D2166-06................Unconfined Compressive Strength of Cohesive Soil 

D2167-94(R2001).........Density and Unit Weight of Soil in Place by the 

Rubber Balloon Method 

D2216-05................Laboratory Determination of Water (Moisture) 

Content of Soil and Rock by Mass 

D2922-05................Density of soil and Soil-Aggregate in Place by 

Nuclear Methods (Shallow Depth) 

D2974-07................Moisture, Ash, and Organic Matter of Peat and 

Other Organic Soils 
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D3666-(2002)............Minimum Requirements for Agencies Testing and 

Inspection Bituminous Paving Materials 

D3740-07................Minimum Requirements for Agencies Engaged in the 

Testing and Inspecting Road and Paving Material  

E94-04..................Radiographic Testing 

E164-03.................Ultrasonic Contact Examination of Weldments 

E329-07.................Agencies Engaged in Construction Inspection 

and/or Testing 

E543-06.................Agencies Performing Non-Destructive Testing 

E605-93(R2006)..........Thickness and Density of Sprayed Fire-Resistive 

Material (SFRM) Applied to Structural Members 

E709-(2001).............Guide for Magnetic Particle Examination 

E1155-96(R2008).........Determining FF Floor Flatness and FL Floor 

Levelness Numbers 

E. American Welding Society (AWS): 

D1.1-07.................Structural Welding Code-Steel 

1.3 REQUIREMENTS: 

A. Accreditation Requirements: Construction materials testing laboratories 

must be accredited by a laboratory accreditation authority and will be 

required to submit a copy of the Certificate of Accreditation and Scope 

of Accreditation. The laboratory’s scope of accreditation must include 

the appropriate ASTM standards (i.e.; E 329, C 1077, D 3666, D3740, A 

880, E 543) listed in the technical sections of the specifications. 

Laboratories engaged in Hazardous Materials Testing shall meet the 

requirements of OSHA and EPA. The policy applies to the specific 

laboratory performing the actual testing, not just the “Corporate 

Office.” 

B. Inspection and Testing: Testing laboratory shall inspect materials and 

workmanship and perform tests described herein and additional tests 

requested by. When it appears materials furnished, or work performed by 

Contractor fail to meet construction contract requirements, Testing 

Laboratory shall direct attention of C.O.R. to such failure. 

C. Written Reports: Testing laboratory shall submit test reports to C.O.R., 

Contractor, unless other arrangements are agreed to in writing by the 

C.O.R.. Submit reports of tests that fail to meet construction contract 

requirements on colored paper. 

D. Verbal Reports: Give verbal notification to C.O.R. immediately of any 

irregularity. 
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PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

3.1 EARTHWORK: 

A. General: The Testing Laboratory shall provide qualified personnel, 

materials, equipment, and transportation as required to perform the 

services identified/required herein, within the agreed to schedule 

and/or time frame. The work to be performed shall be as identified 

herein and shall include but not be limited to the following: 

1. Observe fill and subgrades during proof-rolling to evaluate 

suitability of surface material to receive fill or base course. 

Provide recommendations to the C.O.R. regarding suitability or 

unsuitability of areas where proof-rolling was observed. Where 

unsuitable results are observed, witness excavation of unsuitable 

material and recommend to C.O.R. extent of removal and replacement of 

unsuitable materials and observe proof-rolling of replaced areas 

until satisfactory results are obtained. 

2. Provide part time observation of fill placement and compaction and 

field density testing in ramp and landing areas and provide part time 

observation of fill placement and compaction and field density 

testing in concrete walk areas to verify that earthwork compaction 

obtained is in accordance with contract documents. 

3. Provide supervised geotechnical technician to inspect excavation, 

subsurface preparation, and backfill for structural fill. 

B. Testing Compaction: 

1. Determine maximum density and optimum moisture content for each type 

of fill, backfill and subgrade material used, in compliance with ASTM 

D1557. 

a. Ramp Slab Subgrade: At least one test of subgrade for every 185 m2 

(2000 square feet) of building slab, but in no case fewer than 

three tests. In each compacted fill layer, perform one test for 

every 185 m2 (2000 square feet) of overlaying building slab, but 

in no case fewer than three tests. 

b. Foundation Wall Backfill: One test per 30 m (100 feet) of each 

layer of compacted fill but in no case fewer than two tests. 

c. Curb, and Sidewalk: One test for each 90 m (300 feet), but in no 

case fewer than two tests. 

d. Trenches: One test at maximum 30 m (100 foot) intervals per 1200 

mm (4 foot) of vertical lift and at changes in required density, 

but in no case fewer than two tests. 
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e. Footing Subgrade: At least one test for each layer of soil on 

which footings will be placed. Subsequent verification and 

approval of each footing subgrade may be based on a visual 

comparison of each subgrade with related tested subgrade when 

acceptable to C.O.R.. In each compacted fill layer below wall 

footings, perform one field density test for every 30 m (100 feet) 

of wall. Verify subgrade is level, all loose or disturbed soils 

have been removed, and appropriately backfilled and compacted in 

accordance with this specification. 

C. Testing for Footing Bearing Capacity: Evaluate if suitable bearing 

capacity material is encountered in footing subgrade. 

D. Testing Materials: Test suitability of on-site and off-site borrow as 

directed by C.O.R. 

3.2 LANDSCAPING: 

A. Test topsoil for organic materials, pH, phosphate, potash content, and 

gradation of particles. 

1. Test for organic material by using ASTM D2974. 

2. Determine percent of silt, sand, clay, and foreign materials such as 

rock, roots, and vegetation. 

B. Submit laboratory test report of topsoil to C.O.R. 

3.3 SITE WORK CONCRETE: 

 Test site work concrete including materials for concrete as required in 

Article CONCRETE of this section. 

3.4 CONCRETE: 

A. Batch Plant Inspection and Materials Testing: 

1. Perform continuous batch plant inspection until concrete quality is 

established to satisfaction of C.O.R. with concurrence of Contracting 

Officer and perform periodic inspections thereafter as determined by 

C.O.R.. 

2. Periodically inspect and test batch proportioning equipment for 

accuracy and report deficiencies to C.O.R.. 

3. Sample and test mix ingredients as necessary to insure compliance 

with specifications. 

4. Sample and test aggregates daily and as necessary for moisture 

content. Test the dry rodded weight of the coarse aggregate whenever 

a sieve analysis is made, and when it appears there has been a change 

in the aggregate. 

5. Certify, in duplicate, ingredients and proportions and amounts of 

ingredients in concrete conform to approved trial mixes. When 

concrete is batched or mixed off immediate building site, certify (by 
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signing, initialing or stamping thereon) on delivery slips 

(duplicate) that ingredients in truck-load mixes conform to 

proportions of aggregate weight, cement factor, and water-cement 

ratio of approved trial mixes. 

B. Field Inspection and Materials Testing: 

1. Provide a technician at site of placement at all times to perform 

concrete sampling and testing. 

2. Review the delivery tickets of the ready-mix concrete trucks arriving 

on-site. Notify the Contractor if the concrete cannot be placed 

within the specified time limits or if the type of concrete delivered 

is incorrect. Reject any loads that do not comply with the 

Specification requirements. Rejected loads are to be removed from the 

site at the Contractor’s expense. Any rejected concrete that is 

placed will be subject to removal. 

3. Take concrete samples at point of placement in accordance with ASTM 

C172. Mold and cure compression test cylinders in accordance with 

ASTM C31. Make at least three cylinders for each 40 m3 (50 cubic 

yards) or less of each concrete type, and at least three cylinders 

for any one day's pour for each concrete type. After good concrete 

quality control has been established and maintained as determined by 

C.O.R. make three cylinders for each 80 m3 (100 cubic yards) or less 

of each concrete type, and at least three cylinders from any one 

day's pour for each concrete type. Label each cylinder with an 

identification number. C.O.R. may require additional cylinders to be 

molded and cured under job conditions. 

4. Perform slump tests in accordance with ASTM C143. Test the first 

truck each day, and every time test cylinders are made. Test pumped 

concrete at the hopper and at the discharge end of the hose at the 

beginning of each day’s pumping operations to determine change in 

slump. 

5. Determine the air content of concrete per ASTM C173. For concrete 

required to be air-entrained, test the first truck and every 20 m3 

(25 cubic yards) thereafter each day. For concrete not required to be 

air-entrained, test every 80 m3 (100 cubic yards) at random. For 

pumped concrete, initially test concrete at both the hopper and the 

discharge end of the hose to determine change in air content. 

6. If slump or air content fall outside specified limits, make another 

test immediately from another portion of same batch. 
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7. Perform unit weight tests in compliance with ASTM C138 for normal 

weight concrete and ASTM C567 for lightweight concrete. Test the 

first truck and each time cylinders are made. 

8. Notify laboratory technician at batch plant of mix irregularities and 

request materials and proportioning check. 

9. Verify that specified mixing has been accomplished. 

10. Environmental Conditions: Determine the temperature per ASTM C1064 

for each truckload of concrete during hot weather and cold weather 

concreting operations: 

a. When ambient air temperature falls below 4.4 degrees C (40 degrees 

F), record maximum and minimum air temperatures in each 24 hour 

period; record air temperature inside protective enclosure; record 

minimum temperature of surface of hardened concrete. 

b. When ambient air temperature rises above 29.4 degrees C (85 

degrees F), record maximum and minimum air temperature in each 24 

hour period; record minimum relative humidity; record maximum wind 

velocity; record maximum temperature of surface of hardened 

concrete. 

11. Inspect the reinforcing steel placement, including bar size, bar 

spacing, top and bottom concrete cover, proper tie into the chairs, 

and grade of steel prior to concrete placement. Submit detailed 

report of observations. 

12. Observe conveying, placement, and consolidation of concrete for 

conformance to specifications. 

13. Observe condition of formed surfaces upon removal of formwork prior 

to repair of surface defects and observe repair of surface defects. 

14. Observe curing procedures for conformance with specifications, record 

dates of concrete placement, start of preliminary curing, start of 

final curing, end of curing period. 

15. Observe preparations for placement of concrete: 

a. Inspect handling, conveying, and placing equipment, inspect 

vibrating and compaction equipment. 

b. Inspect preparation of construction, expansion, and isolation 

joints. 

16. Observe preparations for protection from hot weather, cold weather, 

sun, and rain, and preparations for curing. 

17. Observe concrete mixing: 

a. Monitor and record amount of water added at project site. 

b. Observe minimum and maximum mixing times. 

18. Measure concrete flatwork for levelness and flatness as follows: 
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a. Perform Floor Tolerance Measurements FF and FL in accordance with 

ASTM E1155. Calculate the actual overall F- numbers using the 

inferior/superior area method. 

b. Perform all floor tolerance measurements within 48 hours after 

slab installation and prior to removal of shoring and formwork. 

c. Provide the Contractor and the C.O.R. with the results of all 

profile tests, including a running tabulation of the overall FF 

and FL values for all slabs installed to date, within 72 hours 

after each slab installation. 

19. Other inspections: 

a. Grouting anchor bolts and reinforcing steel in hardened concrete. 

C. Laboratory Tests of Field Samples: 

1. Test compression test cylinders for strength in accordance with ASTM 

C39. For each test series, test one cylinder at 7 days and one 

cylinder at 28 days. Use remaining cylinder as a spare tested as 

directed by C.O.R.. Compile laboratory test reports as follows: 

Compressive strength test shall be result of one cylinder, except 

when one cylinder shows evidence of improper sampling, molding or 

testing, in which case it shall be discarded and strength of spare 

cylinder shall be used. 

2. Make weight tests of hardened lightweight structural concrete in 

accordance with ASTM C567. 

3. Furnish certified compression test reports (duplicate) to C.O.R.. In 

test report, indicate the following information: 

a. Cylinder identification number and date cast. 

b. Specific location at which test samples were taken. 

c. Type of concrete, slump, and percent air. 

d. Compressive strength of concrete in MPa (psi). 

e. Weight of lightweight structural concrete in kg/m3 (pounds per 

cubic feet). 

f. Weather conditions during placing. 

g. Temperature of concrete in each test cylinder when test cylinder 

was molded. 

h. Maximum and minimum ambient temperature during placing. 

i. Ambient temperature when concrete sample in test cylinder was 

taken. 

j. Date delivered to laboratory and date tested. 

3.5 REINFORCEMENT: 

A. Review mill test reports furnished by Contractor. 
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B. Make one tensile and one bend test in accordance with ASTM A370 from 

each pair of samples obtained. 

C. Written report shall include, in addition to test results, heat number, 

manufacturer, type and grade of steel, and bar size. 

D. Perform tension tests of mechanical and welded splices in accordance 

with ASTM A370. 

3.6 ARCHITECTURAL PRECAST CONCRETE: 

A. Inspection at Plant: Forms, placement of reinforcing steel, concrete 

cover, and placement and finishing of concrete. 

B. Concrete Testing: Test concrete including materials for concrete as 

required in Article CONCRETE of this section, except make two test 

cylinders for each day's production of each strength of concrete 

produced. 

C. Inspect members to insure specification requirements for curing and 

finishes have been met. 

3.7 MASONRY: 

A. Mortar Tests: 

1. Laboratory compressive strength test: 

a. Comply with ASTM C780. 

b. Obtain samples during or immediately after discharge from batch 

mixer. 

c. Furnish molds with 50 mm (2 inch), 3 compartment gang cube. 

d. Test one sample at 7 days and 2 samples at 28 days. 

2. Two tests during first week of operation; one test per week after 

initial test until masonry completion. 

B. Grout Tests: 

1. Laboratory compressive strength test: 

a. Comply with ASTM C1019. 

b. Test one sample at 7 days and 2 samples at 28 days. 

c. Perform test for each 230 m2 (2500 square feet) of masonry. 

C. Masonry Unit Tests: 

1. Laboratory Compressive Strength Test: 

a. Comply with ASTM C140. 

b. Test 3 samples for each 460 m2 (5000 square feet) of wall area. 

 

 

3.8 TYPE OF TEST: 

 Approximate 

 Number of 

 Tests 
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 Required 

A. Landscaping: 

 Topsoil Test         __1__ 

B. Concrete: 

 Making and Curing Concrete Test Cylinders (ASTM C31)   __6__ 

 Compressive Strength, Test Cylinders (ASTM C39)    __6__ 

 Concrete Slump Test (ASTM C143)      __6__ 

 Concrete Air Content Test (ASTM C173)     __6__ 
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