
 

 

LIMITED SOURCES JUSTIFICATION 

ORDER >SAT 

FAR PART 8.405-6  

  

Acquisition Plan/Action ID/2237#:____101-19-4-5814-0036_________________   

 

Restricted to the following source:   

 

Contractor: Dynamic Integrated Services  

Contractor POC & phone number:   

Contractor Address: 8110 Gatehouse Rd Suite 101E   Falls Church, VA 22042 

 

 (1)  AGENCY AND CONTRACTING ACTIVITY:  

        Department of Veterans Affairs 

        Veterans Benefits Administration  

        Acquisition Division 

        Washington, DC 20006 

  

(2)  NATURE AND/OR DESCRIPTION OF ACTION BEING APPROVED: 

  This Limited Source Justification and Approval sets forth the facts and requests approval for the 

issuance of a task order to Dynamic Integrated Services, pursuant to procedures under FAR 8.405-6 

Limited Sources: (A)(1)(i)(B). Only one source is capable of providing the services required at the level 

of quality required because the services are unique and highly specialized. The proposed order is 

 (base of 6 months),  (2-three month options)  

. 

 

 

(3) (a) A DESCRIPTION OF THE SUPPLIES OR SERVICES REQUIRED TO MEET THE 

AGENCY’S NEED: 

   

 

 

   

 Contractor shall complete a press release, FAQ’s, key messaging, draft 

letters to BWN stakeholders, direct mail pieces, direct email series, and VSO engagement, VSO/partner 

toolkit, up to 4 articles/op-eds in high end publications, BWN promotional landing page, direct Facebook 

interest advertising and search engine marketing (assumes 3-3 week flights), BWN education and training 

web presentation for internal and VSO audiences, public service announcements for TV and radio and 

distribution to 3000 radio and 800+ TV outlets, ad hoc support materials (assumes 22 new materials or 

communications products). When feasible, begin transitioning services from incumbent to new contractor 

or VA employees set to assume the task.  

  contractor will conduct a series of activities 

including human-centered design, small focus groups, and review of existing data to develop and support 

a recommendation for course of action on key campaign messages, target small audiences, and delivery 

methods. The contractor will analyze the data and provide justification for a course of action as part of the 

decision-making process. This is to include scheduling, coordinating, research execution, and a final 

report. 



Chapter 36 prototyping, 

testing and rebranding that began in the third option year of VA101V-16-F-3158. Includes comprehensive 

toolkits and up to two videos. When feasible, begin transitioning services from incumbent to new 

contractor or VA employees set to assume the task. 

The contractor shall assist with presentations 

and support for VBA’s senior leaders and subject matter experts. 

 contractor shall provide support to the Office of the 

Undersecretary for Benefits for the quarterly webcast, speechwriting and presentation support for senior 

VBA officials, and executive event support. (assumes 2 webcasts, 50 speeches, 10 miscellaneous 

presentations, and 10 events). When feasible, begin transitioning services from incumbent to new 

contractor or VA employees set to assume the task. 

Transition Plan: The contractor shall provide a plan, support, briefings, and 

insights with new contractor or VA assuming employees to successfully transition projects related to 

Deliverables One to Three. 

 Within thirty days of end of contract, Contractor will provide detailed 

PMP to ensure a seamless transition of all outstanding work and outline the next steps to complete 

Deliverable One to Three to the successive contractor or VA personnel who will be assuming work. The 

contractor shall report upon COR/PM request on the status of the transitioning of each 

deliverable/task/program. 

(b) ESTIMATED DOLLAR VALUE:

(c) REQUIRED DELIVERY  DATE:   09/29/19

(4) IDENTIFICATION OF THE JUSTIFICATION RATIONALE (SEE FAR 8.405-6), AND IF

APPLICABLE, A DEMONSTRATION OF THE PROPOSED CONTRACTOR’S UNIQUE

QUALIFICATIONS TO PROVIDE THE REQUIRED SUPPLY OR SERVICE.  (CHECK ALL

THAT APPLY AND PROVIDE NARRATIVE.)

Specific characteristics of the material or service that limit the availability to a sole source 

(unique features, function of the item, etc.).  Describe in detail why only this suggested source can furnish 

the requirements to the exclusion of other sources. 

A patent, copyright or proprietary data limits competition.  The proprietary data is:   

(redaction of proprietary data is required before posting. It may be more beneficial to mention the type of 

equipment, procedure, etc. to show that proprietary supplies or services are being procured.) 

These are “direct replacements” parts/components for existing equipment. 

x

http://www.arnet.gov/far/current/html/Subpart%208_4.html#wp1091891


 

 

 

  

 The material/service must be compatible in all aspects (form, fit and function) with existing 

systems presently installed/performing.  Describe the equipment/function you have now and how the new 

item/service must coordinate, connect, or interface with the existing system. 

 

 

 

 The new work is a logical follow-on to an original Federal Supply Schedule order provided that 

the original order was placed in accordance with the applicable Federal Supply Schedule ordering 

procedures. The original order must not have been previously issued under sole source or limited source 

procedures. Follow-on procedures are not intended for a long-term action but rather provide an 

opportunity to maintain services while a competitive action is sought. 

 

 

  

.  

 

 

(5)  DESCRIBE WHY YOU BELIEVE THE ORDER REPRESENTS THE BEST VALUE 

CONSISTENT WITH FAR 8.4 TO AID THE CONTRACTING OFFICER IN MAKING THIS 

BEST VALUE DETERMINATION:   

 

This acquisition is meant to serve as a transition of services. VBA and the Office of Corporate 

Communications is in need of an interim task order to continue supporting VBA’s Blue Water 

communications efforts and executive support programs to a point when a transition will be possible, and 

to continue unabated research related to VBA’s Chapter 31 and 36 programs, that has already been started 

by the contractor during the third option year of VA101V-16F-3158. The vendor has critical knowledge 

of the programs and a gap in the existing order will result in delays, stoppages and a loss of continuity of 

valuable work that has been conducted over the past year. Restarting the programs now would waste 

Government resources and affect project momentum. This would negatively affect the Veterans and 

stakeholders served by VBA. A gap in the existing order will result in delays, stoppages and a loss of 

continuity of valuable work over the past 12 months, and cost the Government resources, project 

momentum and time and money due to duplication of effort and a significant learning curve that will 

impact any new vendor and lead to significant delays to program reform efforts.  

 

 

 (6)  DESCRIBE THE MARKET RESEARCH CONDUCTED AMONG SCHEDULE HOLDERS 

AND THE RESULTS OR A STATEMENT OF THE REASON MARKET RESEARCH WAS NOT 

CONDUCTED: 

 

Because of the circumstances surrounding this specific acquisition from #5 of this form, our market 

research shows why VBA is going with Dynamic Integrated Services.  

 

(7)  ANY OTHER FACTS SUPPORTING THE JUSTIFICATION: 

 

None. 
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