

PRE-BID CONFERENCE & SITE VISIT
Replace Lights and Paint Boiler Plant
Huntington VA Medical Center, Huntington, WV
VA249-13-B-0055; Project 581-12-110
November 14, 2012 @ 1000 hrs. EST
TR-3 Eng. Proj. Office
AGENDA

INTRODUCTIONS —

Contract Specialist — Charlene Neal
COR — Steve Elrod

GENERAL INFORMATION:

SET ASIDE — 100 % SDVOSB in accordance with 38 U.S.C. 8127(d); offerors must be verified in vetbiz database to be considered for award (www.vetbiz.gov).

NAICS CODE — 236220-Commercial and Institutional Building Construction;
Small Business Size Standard - \$33.5 Million.

PROPOSAL DUE DATE —December 7, 2012 by 2pm CST

Charlene R. Neal,
Department of Veterans Affairs
VISN 9 Acquisition Service Center
1639 Medical Center Parkway, Suite 400, Room 417
Murfreesboro, Tennessee 37129

Magnitude of Construction - \$500,000 - \$1,000,000.

Small Business Size Standard:

Offerors' size status will be determined by the NAICS code loaded in the Online Representations and Certifications Application (ORCA) registration located at www.sam.gov

PLEASE READ ALL OF THE SOLICITATION CAREFULLY.

All Questions must be submitted to me via email at: charlene.neal2@va.gov. All questions are to be submitted in writing by November 27, 2012. If you have questions during this site visit, write them down and address them to me in an email. Answers will be posted via amendment to the solicitation and posted on FedBizOpps (fbo.gov).

Wage Determination: DAVIS BACON WV120042 9/28/2012 number is included in the solicitation.

BONDS — Bid guarantee of not less than 20% of bid price not exceeding \$3 M. is required with your proposal. 100% performance and payment bonds are due within 10 calendar days following contract award

SCOPE OF WORK — Four (4) bid items; bidder must supply a price for each bid item to be considered responsive

All federal, state and local taxed must be included in your price; VA will not issue tax exempt certificates.

PRE-BID CONFERENCE & SITE VISIT: Solicitation VA-249-13-B-0055;
Description: Replace Lights and Paint Boiler Room; Project 581-12-110
November 14, 2012 at 10:00 a.m. TR-3 Eng

#	NAME	COMPANY	PHONE	EMAIL
1	Charlene R Neal	VA - Cont. Specialist	6152256478	charlene.neal2@va.gov
2	Steve Elrod	VA-Engineering	304-429-6741 x2370	Steven.elrod@va.gov
3	Steve Massic	DRS	304 253 5077	DRSVETS@Gmail
4	Robert J. Tilley	DRS	304 253 5077	drsvets@gmail.com
5	Ed Childers	Early Const. Co	740-894-5150	childers@earlycc.com
6	Dave Roberts	EMS	740-399-9702	
7	Tom Shortridge	EMS	606 483-0642	tom.shortridge@expeditotechnical
8	Donnie Taylor	Witt Ventures	859-595-6374	dtaylor@codellconstruction.com
9	Rex Manemann	Ameridian Golden Eagle Construction	(513)554-0660	rmanemann@amgold eagle.com
10	Kevin N. Kila	Pagoda Electric	847-593-0001	Joehler@bcj-chicago.com
11	Loshua Conaway	FPS RTP	304-222-3831	coachconaway@yahoo.com
12	MARIC Coadwell	Bevan Inc	304-755-9437	
13	RANDY KISOR	MPI	304-736 2475	mpi89@aol.com
14	Michael Laxton	Laxton's Heating	(809)890-1050	mlaxton@laxtonsh heating.com
15	Chris Basham	DRS	(304) 253-5077	drsvets@gmail.com
16	Mark Walters	Dixon Electrical	(304) 710-5539	Rick@dixonelectrical.com
17	Ken Reynolds	KAR Contracting	304 648-7540	kreyne@mountain.net
18	Scott Gingsky	ELCO	304-346-0546	ELCO@sciddickson.com
19				
20				

Solutions.com