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ENGINEER NOTES:

1. BASE BID INCLUDES: ALL MOBILIZATION, DEMOLITION
AND CONSTRUCTION OF SECTIONS 14-—26 AND
COLUMBARIUM B AREAS, DEMOLITION AND
RECONSTRUCTION OF WARRIOR AVE/VALIANT BLVD
INTERSECTION, TEMPORARY CONSTRUCTION OF
GRAVEL ROAD FROM HUNTINGTON AVE TO WARRIOR
AVE, ALL FENCING, POND 6 ELECTRICAL AND POND
EQUIPMENT, MEMORIAL WALL EXPANSION LOCATED IN
PHASE 1 AND ANY GIS/GPS EQUIPMENT.

2. ALTERNATE A INCLUDES: ALL MOBILIZATION,
DEMOLITION AND CONSTRUCTION OF SECTION 27
AREA INCLUDING ADJACENT RETAINING WALL TO
POND 5, ADJACENT VALIANT BLVD. ROADWAY AND
STORM SEWER INCLUDING CUL—-DE—SAC, 630 LF 42"
STORM SEWER BEGINNING 20’ WEST OF VALIANT
BLVD AND ENDING AT POND 6.

3. ALTERNATE B INCLUDES: ALL MOBILIZATION,
DEMOLITION AND CONSTRUCTION OF POND 5 WITH
ELECTRICAL AND POND EQUIPMENT, VALIANT BLVD.
ROADWAY AND STORM SEWER INCLUDING
CUL-DE—-SAC, 42" STORM FROM POND 5 TO POND
6, DEDUCT OF 630 LF 42" STORM IF BID INCLUDES
ALTERNATE A, TEMPORARY CONSTRUCTION ROAD
DEDUCT FOR VALIANT BLVD ROADWAY
CONSTRUCTION, AND TEMPORARY ACCESS ROAD
CONNECTIVITY WEST OF VALIANT BLVD. SOUTH OF
SECTION 31. NOTE: THE EASTERN PORTION OF THE
EQUALIZER PIPE FROM EXISTING POND A TO THE
WEST SIDE OF VALIANT BLVD. MUST BE BUILT WITH
ALTERNATE B IF ALTERNATE A IS NOT
CONSTRUCTED.

4. ALTERNATE C INCLUDES: ALL MOBILIZATION,
DEMOLITION AND CONSTRUCTION OF SECTIONS 28-30
AREA.

5. ALTERNATE D INCLUDES: ALL MOBILIZATION,
DEMOLITION AND CONSTRUCTION OF SECTIONS 31-33
AREA AND ADJACENT GRAVEL ACCESS WEST OF
VALIANT BLVD SOUTH OF SECTION 31.

6. ALTERNATE E INCLUDES: ALL MOBILIZATION,
DEMOLITION AND CONSTRUCTION OF THE SOUTH
HALF OF COLUMBARIUM C AREA AND THE
FOLLOWING: CONNECTIVITY TO PHASE 2 IRRIGATION
SYSTEM, UNDERDRAIN MAIN LINE THROUGH
ALTERNATE F TO STREET INLET, MAIN COLUMBARIUM
WALKWAY AND SITTING AREA IN THE MIDDLE OF
COLUMBARIUM C.

7. ALTERNATE F INCLUDES: ALL MOBILIZATION,
DEMOLITION, AND CONSTRUCTION OF THE NORTH
HALF OF COLUMBARIUM C AREA, EXCLUDING
FEATURES WITHIN ALTERNATE F BOUNDARY INCLUDED
IN ALTERNATE E.
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