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INTERMENT SUMMARY

URN WALL
BID OPTION PPC OPPC CRYPTS IGC  NICHES MARKERS
BASE BID 5165 | - 8,868 - 5,860 240
OPTION A 2,305 | - - - - -
OPTION B - - - - - -
OPTION C - - 2,348 - - -
OPTIOND - 300 - 1,088 - -
OPTION E - - - - 3,400 -
OPTION F - - - - 3,400 -
TOTAL = 7,470 | 300 | 11,216 | 1,088 | 12,660 240

Section| PPC |OPPC| Urn Crypts | Niches IGC
BASEBID | 14 0 0 456 0 0
BASE BID 15 0 0 780 0 0
BASEBID | 16 0 0 800 0 0
BASEBID | 17 0 0 812 0 0
BASEBID | 18 0 0 860 0 0
BASE BID 19 0 0 440 0 0
BASEBID | 20 (2,459 O 0 0 0
BASE BID 21 2,706 O 0 0 0
BASEBID | 22 0 0 992 0 0
BASEBID | 23 0 0 992 0 0
BASEBID | 24 0 0 988 0 0
BASEBID | 25 0 0 920 0 0
BASEBID | 26 0 0 828 0 0
BASEBID | ColB | O 0 0 5,860 0
TOTAL 0 5165 O 8,868 5,860 0
OPTIONA| 27 (2,305 O 0 0 0
OPTIONC| 28 0 0 740 0 0
OPTIONC| 29 0 0 768 0 0
OPTIONC| 30 0 0 840 0 0
TOTAL 0 0 0 2,348 0 0
OPTIOND| 31 0 300 0 0 0
OPTIOND| 32 0 0 0 0 544
OPTIOND| 33 0 0 0 0 544
TOTAL 0 0 300 0 0 1,088
OPTIONE |S.ColC| O 0 0 3,400 0
OPTION F [N.ColC| O 0 0 3,400 0

BREVARD COUNTY RIGHT—OF—WAY PERMIT NO. 19RW01040

BID DOCUMENTS

BENCHMARK:

T.B.M. CONTROL POINT #1
IRON ROD & CAP#.B—6679 SET
N:1608667.5630

E: 700687.8340

EL:11.4400

T.B.M. CONTROL POINT #2
IRON ROD & CAP#LB—6679 SET
N:1608519.4736

E:699117.0673

EL: 21.591

T.B.M. CONTROL POINT #3
IRON ROD & CAP#.B—6679 SET
N:1610888.1550

E:698717.9210

EL:13.9850

T.B.M. CONTROL POINT #4
IRON ROD & CAP#.B—6679 SET
N:1611163.8900

E:699606.8090

EL:10.8940

T.B.M. CONTROL POINT #5
IRON ROD & CAP#.B—6679 SET
N:1607270.1924

E:696756.8811

EL:29.7160C

T.B.M. CONTROL POINT #13
IRON ROD & CAP#LB—6679 SET
N:1609091.1389

E:698998.1244

EL:16.6400

T.B.M. CONTROL POINT #14
IRON ROD & CAP#.B—6679 SET
N:1609504.3038

E:699257.3349

EL:13.3300

T.B.M. CONTROL POINT #15
IRON ROD & CAP#.B—6679 SET
N:1609600.5331

E:699651.3816

EL:12.23

T.B.M. CONTROL POINT #16
IRON ROD & CAP#.B—6679 SET
N:1609353.4623

E:700119.6892

EL:12.9380

T.B.M. #258/42

FOUND NAIL & DISK IN TOP OF CURB
N:1608776.1002

E: 700011.7115

EL:17.1980
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CAPE CANAVERAL NATIONAL CEMETERY

GENERAL NOTES

1.

ALL QUANTITIES SHOWN ARE ESTIMATED, AND IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO DETERMINE THE ACTUAL QUANTITIES
REQUIRED. THERE SHALL NOT BE ANY ADDITIONAL COMPENSATION FOR ADDITIONAL QUANTITIES BEYOND THOSE SHOWN ON THE PLANS

AND/OR BID SCHEDULE UNLESS REQUIRED BY FIELD CHANGES AND APPROVED BY THE RESIDENT ENGINEER (RE).

PHASE 2 DEVELOPMENT

GRADING NOTES

1. EXISTING LAWN/MEADOWS AND TREES OUTSIDE THE NOTED LIMITS OF CONSTRUCTION SHALL BE OFF LIMITS TO ANY TYPE OF
CONSTRUCTION ACTIVITY EXCEPT FOR FINAL SEEDING OPERATIONS. TEMPORARY CONSTRUCTION FENCE OR OTHER VISIBLE BOUNDARY
SHALL BE ERECTED AROUND THESE SITES PRIOR TO THE START OF ANY CONSTRUCTION. WORK SHALL BE LIMITED AS MUCH AS POSSIBLE
TO WITHIN THE LIMITS OF GRADING. USE SMALLER EQUIPMENT WHERE NECESSARY.

STORMWATER POLLUTION PREVENTION PLAN:

1. THE SIZE OF THIS PROJECT DICTATES THAT IT SHALL BE COVERED UNDER FDEP STORMWATER CONSTRUCTION GENERIC PERMIT (CGP) FOR
DISCHARGES OF STORMWATER FROM CONSTRUCTION ACTIVITIES GREATER THAN 5 ACRES; THEREFORE, A NOTICE OF INTENT (NOI) IS
REQUIRED TO BE FILED WITH THE FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION (FDEP).

2. REFER TO THE GEOTECHNICAL REPORTS PROVIDED BY TERRACON GEOTECHNICAL ENGINEERING DATED MARCH 20, 2019 FOR EARTHWORK _
RECOMMENDATIONS. 2. A MIN. 6 INCH LAYER OF TOPSOIL SHALL BE STRIPPED IN ALL AREAS OF CUT AND FILL. CONTRACTOR SHALL STOCKPILE AND RE—SPREAD 2. L';ER%C\),ESF OF INTENT (NOI) SHOULD BE SUBMITTED BY THE CONTRACTOR AS SOON AS POSSIBLE SINCE IT MAY TAKE 4-6 WEEKS TO BE
SUFFICIENT TOPSOIL TO A MINIMUM DEPTH OF 6 INCHES TO ALL DISTURBED AREAS TO BE SEEDED OR SODDED.
5 CONTRACTOR SHALL NOTIFY UTILITY, COMPATIES O CONSTRUCTION, SEHEDULING 72 HOURS PRIOR TO CONSTRUCTION. 3. ANY EXCESS EXCAVATION/OVERBURDEN REMAINING UPON THE COMPLETION OF CONSTRUCTION ACTIVITY SHALL BE STOCKPILED FOR FUTURE 3. THE CONTRACTOR SHALL PREPARE L STORMWATER POLLD OR PREVENTION PLAN AND SIHER REAUIRED DOCUMEN TATION FOR THIS
. PROJECT. THE PLANS SHALL INCLUDE THE MINIMUM SWPPP REQUIREMENTS AND BMP COMPONENTS CONSIDERED NECESSARY FOR
4, |T IS THE RESPONSIBILITY OF THE CONTRACTOR TO LOCATE ALL UTILITIES AND PROTECT THEM FROM DAMAGE. THE LOCATION OF ALL USE. STOCKPILE LOCATION SHALL BE APPROVED BY OWNER’S REPRESENTATIVE. COMPLIANCE. THE CONTRACTOR SHALL PERFORM THE WORK IN COMPLIANCE WITH STATE OF FLORIDA SURFACE WATER QUAUTY
AERIAL AND UNDERGROUND UTILITIES SHOWN ARE APPROXIMATE AND SOME ITEMS MAY NOT BE INDICATED IN THE PLANS. UNDERGROUND REQUIREMENTS AND THE GENERAL PERMIT CONDITIONS.
UTILITIES, WHETHER INDICATED OR NOT, SHALL BE LOCATED AND FLAGGED BY THE UTILITY COMPANIES AT THE REQUEST OF THE »
CONTRACTOR. THE CONTRACTOR SHALL NOT BEGIN EXCAVATION IN THE AREA OF UNDERGROUND UTILITIES UNTIL ALL SUCH UTILITIES 4. THE FINISHED GRADE INDICATES THE SURFACE ELEVATION AFTER THE 67 LAYER OF TOPSOIL AND PAVING HAVE BEEN PLACED. 4. ALL RELATED PERMIT COSTS, IMPLEMENTATION OF THE EROSION CONTROL ITEMS AS DETAILED ON THE PLANS AND REQUIRED BY THE
N LT D e N Y X TR CARE R s ey OB T O DM A A D OBERATION 5. THIS IS DESIGN GRADING. ALL GRADES SHALL BE CONTOURED SMOOTHLY WITH GENTLE ROUNDING/SHAPING OF ALL AFFECTED LAND PERMIT, MAINTENANCE OF THESE ITEMS, REQUIRED DOCUMENTATION, LABOR, MATERIALS, AND OTHER INCIDENTALS NECESSARY TO ADHERE
y SURFACES. ABRUPT TRANSITIONS AT THE TOP OF SLOPES WHERE NEW GRADES MEET EXISTING ARE NOT ACCEPTABLE. SURVEY STAKES TO THE FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION (FDEP) PERMIT SHALL BE INCLUDED IN THE CONTRACTOR'S BID.
IN CONNECTION WITH EXECUTION OF THE WORK. THE CONTRACTOR SHALL COORDINATE CONSTRUCTION EFFORTS WITH ALL OTHER LOCAL ARE FOR GENERAL GRADING PURPOSES ONLY. NOT ALL SLOPES ARE CONSTANT AND THEREFORE THE GRADING PLANS SHALL BE REFERRED
UTILITY COMPANIES PERTINENT TO PROSECUTION OF THE WORK. :
TO FOR FINAL GRADE SHAPING. THE GRADING SHALL BE APPROVED BY THE RESIDENT ENGINEER (RE) PRIOR TO THE ADDITION OF THE 5. THE CONTRACTOR SHALL SUBMIT THE REQUIRED NOTICE OF TERMINATION (NOT) UPON COMPLETION OF THE PROJECT AND REMOVAL OF THE
5 ALL CONSTRUCTION WORK AND MATERIAL ON CEMETERY PROPERTY SHALL COMPLY WITH VA STANDARD SPECIFICATIONS FOR ROAD TOPSOIL LAYER. BMPS. A COPY OF THE NOT SHALL BE PROVIDED TO THE OWNER AND THE ENGINEER PRIOR TO FINAL ACCEPTANCE OF THE PROJECT.
CONSTRUCTION. WORK IN HIGHWAY R.O.W. SHALL COMPLY WITH FDOT STANDARDS. WORK WITHIN BREVARD COUNTY SHALL COMPLY WITH
BREVARD COUNTY STANDARDS AND SPECIFICATIONS.
PAVEMENT SUBGRADE:
6. THE CONTRACTOR SHALL SUBMIT A NEW CONSTRUCTION SCHEDULE TO THE RESIDENT ENGINEER (RE) FOR REVIEW. IT IS THE
RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE ALL ACTIVITIES WITH ALL APPROPRIATE AGENCIES WHO HAVE JURISDICTION. 1. REFER TO SHEET 9 OF THE GEOTECHNICAL REPORT FOR PROOF—ROLLING SPECIFICATIONS.
SCHEDULE IS SUBJECT TO APPROVAL BY THE RESIDENT ENGINEER (RE) AND NO WORK SHALL BE STARTED UNTIL SAID APPROVAL IS GIVEN. COMPACTION NOTES
THE CONTRACTOR SHALL COORDINATE HIS SCHEDULE TO CONFORM WITH THE OWNER REPRESENTATIVE'S REQUIREMENTS. o 2. EEE%%NT% RSE'BEEOTN 5832 T/:Fs g?g;&@g%&%@&?;_% iE'me%ﬁf_?éﬂgngIFﬁgs SURFICIAL SLOPE STABILITY FOR NEW 4:1 FILL SLOPES
, 1. IN CUT AREAS THE SUBGRADE SHALL BE SCARIFIED AND COMPACTED FOR A DEPTH OF AT LEAST SIX INCHES BY ROLLING OR TAMPING ‘ :
7. AREAS DISTURBED BY THE CONTRACTOR'S OPERATIONS SHALL BE RESTORED BY AND AT THE EXPENSE OF THE CONTRACTOR TO A WITH A SHEEP’S FOOT ROLLER OR OTHER EQUIPMENT APPROVED BY THE RESIDENT ENGINEER (RE). ALL SUBGRADE SHALL BE PROOF
CONDITION EQUAL OR BETTER THAN EXISTING, AS APPROVED BY THE RESIDENT ENGINEER (RE). ROLLED USING A 20 TON (MIN.) ROLLER TO DETECT UNSTABLE AND YIELDING AREAS, EXCEPT AS INDICATED ON THE DRAWINGS. SOFT OR
8. THE CONTRACTOR IS RESPONSIBLE FOR THE PRESERVATION OF ALL SURVEY CONTROL MONUMENTS. SHOULD ANY SURVEY CONTROL UNSTABLE AREAS IN THE SUSGRADE SHALL BE REMOVED FND BACKFILLED WITH SELECT MATERIAL AS DIRECTED BY THE RESIDERT
. : ENGINEER (RE). THESE AREAS SHALL BE DRAINED PRIOR TO BACKFILLING OF THE SELECT MATERIAL AS DIRECTED BY THE RESIDENT CONSTRUCTION NOISE LEVELS:
MONUMENT BE DAMAGED OR DESTROYED BY THE CONTRACTOR, THE ENGINEER WILL REPLACE THE MONUMENT SOLELY AT THE ENGINEER (RE). FILL PLACEMENT SHALL FOLLOW THE RECOMMENDATIONS OF THE SITE GEOTECHNICAL ENGINEER.
CONTRACTOR'S EXPENSE. 1. CEASE ALL NOISY CONSTRUCTION ACTIVITIES WHENEVER REQUESTED BY THE CEMETERY DIRECTOR. NOISY CONSTRUCTION ACTIVITIES
2. SCARIFYING OVER UTILITY LINES MAY BE ELIMINATED, IF IN THE OPINION OF THE ENGINEER, A HAZARDOUS SITUATION EXISTS. CONTRACTOR INCLUDE BUT ARE NOT LIMITED TO HAMMERING OR OPERATION OF DIESEL ENGINES. (90db OR GREATER).
9. THE CONTRACTOR SHALL SUBMIT A PLAN FOR STORAGE, PARKING AND SERVICE AREAS(S) TO OWNER FOR REVIEW AND APPROVAL. THE SHALL VERIFY LOCATION AND DEPTH OD ANY UTILITIES PRIOR TO SCARIFYING.
PLAN MUST BE SUBMITTED AND APPROVED PRIOR TO COMMENCING WORK. A STABILIZED CONTRACTOR STAGING AREA SHALL BE PROVIDED 2. CONTRACTOR SHALL COORDINATE WITH CEMETERY DIRECTOR ON AN ON—GOING BASIS TO SCHEDULE HIGHER NOISE LEVEL ACTIVITIES.
ON—SITE FOR THE REFUELING AND SERVICING OF CONSTRUCTION EQUIPMENT. 3. SOIL PLACED (BACKFILL) FOR ALL EXCAVATION SHALL BE COMPACTED IN LIFTS OF NO MORE THAN SIX INCHES (6”). PROCTOR VALUES
ASTM D1557) SHALL BE USED FOR ALL COMPACTION TESTS PURSUANT TO THE RECOMMENDATIONS OF THE SITE GEOTECHNICAL ENGINEER.
10. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE HAUL ROUTES (STATE HIGHWAYS, COUNTY ROADS OR CITY STREETS) WITH ( ) PHASING NOTES:
THE APPROPRIATE AGENCIES WHO HAVE JURISDICTION OVER THE AFFECTED ROUTE. THE HAUL ROUTE FOR EARTHWORK OPERATIONS 4. THE CONTRACTOR WILL PROVIDE AN INDEPENDENT TESTING AND INSPECTION LABORATORY TO PERFORM ALL COMPACTION TESTS. REFER TO
SHALL BE LOCATED TO PREVENT INTERFERENCE WITH LOCAL COMMERCIAL OPERATIONS. ON-SITE HAUL ROUTES SHALL BE MAINTAINED GEOTECHNICAL REPORT FOR REQUIRED FREQUENCY OF TESTING. A SUFFICIENT NUMBER OF TESTS SHALL BE PERFORMED TO ENSURE THAT REFER TO CS100 FOR BID ALTERNATE LIMITS AND PROVIDE BIDS ACCORDINGLY.
BY THE CONTRACTOR AND SHALL BE RESTORED TO THE ORIGINAL CONDITIONS UPON COMPLETION OF BEING USED AS A HAUL ROUTE AT THE BACKFILLED AREAS MEET ESTABLISHED REQUIREMENTS. IF THE TEST RESULTS DO NOT MEET SUCH REQUIREMENTS, THE AREAS IN
THE CONTRACTOR’S EXPENSE. ! .
T D T N A T A O AT XSS e 1. BASE 5D INCLUDES: ALL NOBLIZATON, DEOLTTON AND CONSTRUCTION OF SECTIONS 14-26 D COLUMBARIUM B AREAS
11. THE CONTRACTOR SHALL APPLY FOR AND OBTAIN ALL NECESSARY PERMITS AND LICENSES AND SHALL COMPLY WITH ANY AND ALL SOON AS PRACTICAL DEMOLITION AND RECONSTRUCTION OF WARRIOR AVE/VALIANT BLVD INTERSECTION, TEMPORARY CONSTRUCTION OF GRAVEL ROAD FROM
FEDERAL, STATE, AND LOCAL ORDINANCES, LAWS OR REGULATIONS APPLICABLE TO PERFORM THE WORK. HUNTINGTON AVE TO WARRIOR AVE, ALL FENCING, POND 6 ELECTRICAL AND POND EQUIPMENT, MEMORIAL WALL EXPANSION LOCATED
IN PHASE 1 AND ANY GIS/GPS EQUIPMENT.
12. IN THE EVENT IT BECOMES NECESSARY, THE CONTRACTOR IS RESPONSIBLE TO PROVIDE TEMPORARY SHORING, BRACING AND/OR
FALSEWORK REQUIRED TO SUPPORT AND PROTECT ALL ITEMS AFFECTED BY THE WORK. THE CONTRACTOR SHALL OBTAIN DETAILS, DESIGN 2. ALTERNATE A INCLUDES:
AND PROCEDURE SEALED BY A PROFESSIONAL ENGINEER REGISTERED IN THE STATE OF FLORIDA FOR ALL TEMPORARY SHORING, BRACING A. ALL MOBILIZATION, DEMOLITION AND CONSTRUCTION OF SECTION 27 AREA INCLUDING ADJACENT RETAINING WALL TO POND 5,
AND/OR FALSEWORK AND SHALL BE APPROVED BY THE OWNER'S REPRESENTATIVE AND/OR PROJECT ENGINEER. SAFETY RAILING SHALL BE ADJACENT VALIANT BLVD.
PROVIDED AT THE TOP OF THE TEMPORARY SHORING, AS REQUIRED BY OSHA. WHEN THE CONTRACTOR IS NOT WORKING IN THE B. ROADWAY AND STORM SEWER INCLUDING CUL—DE—SAC, 317 LF 42" STORM SEWER BEGINNING 72’ WEST OF VALIANT BLVD
EXCAVATED AREA, THE AREA SHALL BE ADEQUATELY BARRICADED BY THE CONTRACTOR. STORM WATER SEWER NOTES MANHOLE AND ENDING POND 6.
13. ANY MATERIALS TO BE REMOVED FROM THE PROJECT AREA FOR DISPOSAL SHALL BE HAULED TO THE APPROVED FACILITY AND DISPOSED 1. CONTRACTOR SHALL COORDINATE CONSTRUCTION OF STORM SEWER LINES WITH OTHER CONSTRUCTION ACTIVITIES ON SITE. 3. ALTERNATE B MUST BE CONSTRUCTED WITH ANY ALTERNATE C,D,E, OR F AND INCLUDES:
OF PROPERLY. THE CONTRACTOR SHALL REMOVE FROM THE PROJECT AREA ALL SURPLUS MATERIAL. THIS SHALL BE INCIDENTAL AND A. ALL MOBILIZATION, DEMOLITION AND CONSTRUCTION OF POND 5 WITH ELECTRICAL AND POND EQUIPMENT, VALIANT BLVD.
NOT A SEPARATE PAY ITEM. SURPLUS MATERIAL FROM EXCAVATION INCLUDING UNCLASSIFIED DIRT, TRASH, ETC. SHALL BE PROPERLY 2. CONTRACTOR SHALL VERIFY LOCATIONS AND INVERTS OF EXISTING STORM WATER STRUCTURES PRIOR TO THE START OF CONSTRUCTION B. ROADWAY AND STORM SEWER INCLUDING CUL—DE—SAC, 42” STORM TOTALS 630 LF FROM POND 5 TO POND 6, DEDUCT 317 LF
DISPOSED OF AT A SITE ACCEPTABLE TO THE RESIDENT ENGINEER (RE). THE CONTRACTOR SHALL PROVIDE A WRITTEN LETTER STATING OF THE 630’ TOTAL LENGTH 42” STORM IF BID ALTERNATE A IS SELECTED
SO. ALL SALVAGE MATERIAL SHALL BECOME THE PROPERTY OF THE CONTRACTOR AND REMOVED FROM THE PROJECT SITE EXCEPT AS 3. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO INSURE THAT ALL TRENCHES OR EXCAVATIONS MADE IN THE SUBGRADE ARE C. TEMPORARY CONSTRUCTION ROAD DEDUCT FOR VALIANT BLVD ROADWAY CONSTRUCTION, AND TEMPORARY ACCESS ROAD
DENOTED ON PLANS OR WITHIN THE SPECIFICATIONS. ALL EXCESS EXCAVATED MATERIAL APPROVED BY THE RESIDENT ENGINEER (RE) géggllglléleDDE/?quCl%RDING TO SPECIFICATIONS, ADJUSTED TO THE REQUIRED UNIFORM MOISTURE CONTENT, AND COMPACTED TO THE CONNECTIVITY WEST OF VALIANT BLVD. SOUTH OF SECTION 31.
REMOVED FROM THE SITE BECOMES PROPERTY OF THE CONTRACTOR. NO EXCESS EXCAVATED MATERIAL SHALL BE DEPOSITED IN LOW .
AREAS OR ALONG NATURAL DRAINAGE WAYS WITHOUT WRITTEN PERMISSION FROM THE AFFECTED PROPERTY OWNER AND THE RESIDENT ’ 4, ALTERNATE C INCLUDES: ALL MOBILIZATION, DEMOLITION AND CONSTRUCTION OF SECTIONS 28-30 AREA.
ENGINEER (RE). IF THE CONTRACTOR PLACES EXCESS MATERIAL IN THE AREAS WITHOUT WRITTEN PERMISSION, HE WILL BE RESPONSIBLE 4. CORRUGATED HIGH DENSITY POLYETHYLENE PIPE MAY BE USED IN PLACE OF THE CONCRETE PIPE SHOWN IN THE PROJECT PLANS: C  ALTERNATE D INGLUDES. AL MOBILIZATION. DEMOLITION AND CONSTRUCTION OF SECTIONS 31-33 AREA AND ADJACENT GRAVEL
. : , 1—
?8RO’,§:‘('3]N[X?_MQS,EDF“E§5'§?NG FROM SUCH FILL PLACEMENT AND HE SHALL REMOVE THE MATERIAL AT HIS OWN COST AND RESTORE AREAS 4.A. MATERIAL: CORRUGATED HIGH DENSITY POLYETHYLENE (HDPE) PIPE FOR STORM WATER SHALL CONFORM TO ASTM F2306 AND AASHTO ACCESS WEST OF VALIANT BLVD SOUTH OF SECTION 31.
M294, OR THE LATEST REVISIONS THEREOF, AND SHALL BE TYPE S OR TYPE SP (PERFORATED —-ONLY WHEN SPECIFIED) ONLY. ALL
14. ALL BARRICADES, WARNING SIGNS, LIGHTS, DEVICES, ETC. FOR THE GUIDANCE AND PROTECTION OF TRAFFIC AND PEDESTRIANS MUST HDPE PIPE JOINTS SHALL CONSIST OF INTEGRAL BELL AND SPIGOT WITH RUBBER GASKET THAT MEETS SPECIFICATION REQUIREMENTS 6. ALTERNATE E INCLUDES: ALL MOBILIZATION, DEMOLITION AND CONSTRUCTION OF THE SOUTH HALF OF COLUMBARIUM C AREA AND THE
CONFORM TO THE LATEST EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES. OF ASTM F477. BELL SHALL SPAN OVER THREE (3) SPIGOT CORRUGATIONS. ALL JOINTS SHALL BE SOIL TIGHT, PER ASTM F2306, FOLLOWING: CONNECTIVITY TO PHASE 2 IRRIGATION SYSTEM, UNDERDRAIN MAIN LINE THROUGH ALTERNATE F TO STREET INLET, MAIN
PARAGRAPH 6.6.3.1, AND AASHTO M294. COLUMBARIUM WALKWAY AND SITTING AREA IN THE MIDDLE OF COLUMBARIUM C.
15. ADEQUATE DRAINAGE SHALL BE MAINTAINED AT ALL TIMES DURING CONSTRUCTION AND ANY DRAINAGE DITCH OR STRUCTURE DISTURBED
DURING CONSTRUCTION SHALL BE RESTORED TO THE SATISFACTION OF THE OWNING AUTHORITY. 4.B. SIZE: HDPE PIPE SHALL HAVE AN I.D. EQUIVALENT TO THE PIPE SIZE SPECIFIED BY THE PROJECT PLANS. 7. ALTERNATE F INCLUDES: ALL MOBILIZATION, DEMOLITION, AND CONSTRUCTION OF THE NORTH HALF OF COLUMBARIUM C AREA,
EXCLUDING FEATURES WITHIN ALTERNATE F BOUNDARY INCLUDED IN ALTERNATE E.
4.C. THE MAXIMUM ALLOWABLE INSIDE DIAMETER FOR HDPE PIPE SHALL BE THIRTY (30°).
16. ALL EXISTING AND NEW EROSION CONTROL MEASURES SHALL BE MAINTAINED THROUGHOUT THE DURATION OF CONSTRUCTION BY THE 8. PROVIDE MINIMUM 10’ STUB AND CAP/PLUG FOR UTILITIES IN BID ALTERNATE AREAS NOT SELECTED.
CONTRACTOR UNTIL THE PROJECT IS ACCEPTED BY THE OWNER. MAINTENANCE AND/OR REPLACEMENT OF EROSION CONTROL MEASURES TO 4.D. CONNECTIONS AND FITTINGS: FITTINGS/CONNECTIONS WILL ONLY BE ALLOWED IN REPAIR SITUATIONS, AND AS APPROVED BY THE
BE SUBSIDIARY TO THE PROJECT. ENGINEER. NO FITTINGS WILL BE ALLOWED BETWEEN DISSIMILAR MATERIALS. CONNECTION TO AN EXISTING PIPE, REGARDLESS OF THE 9. ALL ALTERNATE AREAS NOT SELECTED SHALL BE LEFT UNGRADED WITH 5:1 MAXIMUM TRANSITIONS AT ADJACENT ROADWAY AND SELECTED
EXISTING PIPE MATERIAL, SHALL BE BY MEANS OF A STRUCTURE, TO BE DESIGNED INTO THE PROJECT. ALL FITTINGS TO BE USED ALTERNATE BOUNDARIES.
17. CONTRACTOR SHALL DEVELOP AND SUBMIT FOR APPROVAL A CONSTRUCTION TRAFFIC CONTROL PLAN TO THE RESIDENT ENGINEER (RE) 7 FOR HDPE TO HDPE CONNECTIONS SHALL NOT REDUCE OR IMPAIR THE OVERALL INTEGRITY OR FUNCTION OF THE PIPELINE AND SHALL ,
DAYS PRIOR TO ANY WORK WITHIN PUBLIC RIGHT—OF—WAYS. MEET THE REQUIREMENTS OF AASHTO M294 AND ASTM F2306. FITTINGS MAY BE EITHER MOLDED OR FABRICATED, AND SHALL BE 10. COLUMBARIUM C MIDDLE PLAZA AND SITTING BENCH ARE INCLUDED IN ALTERNATE E. IF ALTERNATE F NOT SELECTED, PROVIDE 5 TRANSITION
SOIL TIGHT. COMMON CORRUGATED FITTINGS INCLUDE IN—LINE JOINT FITTINGS SUCH AS COUPLERS AND REDUCERS, AND BRANCH NORTH OF WALK AT —2% GRADE, THEN 5:1 TO EXISTING NORTH OF WALK/SITTING AREAS.
18. ALL EROSION CONTROL DEVICES SHALL BE INSTALLED PER PLANS AND NOI PERMIT. EROSION CONTROL DEVICES MUST BE INSTALLED ASSEMBLY FITTINGS SUCH AS BENDS, TEES, WYES AND END CAPS. ONLY FITTINGS SUPPLIED OR RECOMMENDED BY THE
ACCORDING TO THE CONSTRUCTION SEQUENCE AS PROVIDED WITHIN SWPPP. MANUFACTURER, AND AS APPROVED BY THE ENGINEER, SHALL BE USED. THE COST OF SUCH FITTINGS, ADAPTERS, AND CONNECTIONS
SHALL BE CONSIDERED SUBSIDIARY TO THE HDPE PIPE BID ITEM, AND WILL NOT BE BID OR PAID FOR SEPARATELY. THE LAST RUN OF
19. ALL GEOGRID & GEOTEXTILE FABRIC IS TO BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S RECOMMENDATIONS. PIPE TO AN END SECTION, HEADWALL, DITCH OR OTHER SUCH FACILITY MUST BE CONCRETE. HDPE PIPE SHALL ALWAYS TERMINATE
AT A MANHOLE OR OTHER TYPE STRUCTURE, AND NO EXPOSED PIPE WILL BE PERMITTED. THE USE OF HDPE PIPE AS A ROAD OR
20. SIDEWALKS SHALL NOT EXCEED 2% CROSS SLOPE OR 5% LONGITUDINAL SLOPE. DRIVEWAY CULVERT WILL ONLY BE ALLOWED AS APPROVED BY THE ENGINEER.
4.E. INSTALLATION AND INSPECTION: IMPROVED BEDDING SHALL BE PLACED A MINIMUM OF SIX INCHES (6" UNDER THE BARREL OF THE
PIPE TO TWELVE INCHES (12" ABOVE THE PIPE, OR TO WITHIN TWO FEET (2) OF FINAL GRADE, WHICHEVER IS HIGHER. THERE IS TO
BE A MINIMUM OF THIRTY=SIX INCHES (36" OF COVER ABOVE THE TOP OF HDPE PIPE, AS MEASURED FROM NEW GROUND LEVEL. THE
MINIMUM TRENCH WIDTH SHALL BE 1-% TIMES THE PIPE DIAMETER PLUS TWELVE INCHES (127). ALL OTHER INSTALLATION AND
INSPECTION OF HDPE PIPE SHALL BE BY METHODS SET FORTH IN SECTION 33 41 00 STORM UTILITY DRAINAGE PIPING.
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