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GENERAL NOTES STANDARD ABBREVIATIONS
ACT ACOUSTICAL CEILING TILE
ADA AMERICANS W/DISABILITIES ACT
A/E ARCHITECT/ENGINEER
AFF ABOVE FINISH FLOOR
ALT ALTERNATE
AP ACCESS PANEL
APPROX APPROXIMATE
ASB ASBESTOS
ASTM AMERICAN SOCIETY

FOR TESTING & MATERIALS
AWT ACOUSTICAL WALL TREATMENT

BC BUILDING CODE
BD BOARD
BFF BELOW FINISH FLOOR
BM BENCHMARK
BOS BOTTOM OF STEEL
BRDG BRIDGING
BRK FACE BRICK
BSMT BASEMENT
BUR BUILT-UP ROOFING

CB CATCH BASIN
CD CONSTRUCTION DOCUMENTS
CJ CONTROL JOINT
CL CENTERLINE
CLG CEILING
CLL CONTRACT LIMIT LINE
CMT CERAMIC MOSAIC TILE
CMTB CERAMIC MOSAIC TILE BASE
CMU CONCRETE MASONRY UNIT
CO CLEANOUT
COL COLUMN
CONC CAST IN PLACE CONCRETE
CPT CARPET
CPTB CARPET BASE
CR CLOSET ROD
CRG CORNER GAURD
CRT COLORED CONCRETE
CT CERAMIC TILE
CTB CERAMIC TILE COVE BASE
CTR CENTER
CW COLD WATER

DBL DOUBLE
DEMO DEMOLITION
DET DETAIL
DF DRINKING FOUNTAIN
DL DEAD LOAD
DN DOWN
DOUG FIR DOUGLAS FIR
DR DOOR
DW DISHWASHER

EC ELECTRICAL CONTRACTOR
EGB EXTERIOR GYPSUM BOARD
EIFS EXTERIOR INSULATION

AND FINISH SYSTEM
EJ EXPANSION JOINT
EL ELEVATION
ENTR ENTRANCE
EPNT EPOXY PAINT
EQ EQUAL
ERD EXISTING ROOF DRAIN
EWC ELECTRIC WATER COOLER
EXIST, EX EXISTING
EXP EXPOSED
EXP BT EXPANSION BOLT
EXT GR EXTERIOR GRADE

FD FLOOR DRAIN
FDTN FOUNDATION
FE FIRE EXTINGUISHER
FEC FIRE EXTINGUISHER CABINET
FF FINISHED FLOOR
FF&E FURNITURE, FIXTURE, &            

EQUIPMENT
FLM FLOOR MAT
FM FACTORY MUTUAL
FOS FACE OF STUD
FOW FACE OF WALL
FRP FIBER REINFORCED POLYESTER
FT FOOT / FEET
FTG FOOTING
FV FIELD VERIFY

IT IS THE INTENT OF THESE DRAWINGS TO DESCRIBE A COMPLETE 
PROJECT WHICH THE GENERAL CONTRACTOR PROPOSES TO CONSTRUCT 
BY FURNISHING ALL LABOR, MATERIALS, AND TOOLS AND PERFORMING 
ALL WORK NECESSARY OR INCIDENTAL TO THE CONSTRUCTION IN FULL 
COMPLIANCE WITH THESE DOCUMENTS AND ALL APPLICABLE BUILDING 
CODES AND LOCAL REGULATIONS.

THE GENERAL CONTRACTOR SHALL GUARANTEE ALL WORK AGAINST 
DEFECTS RESULTING FROM THE USE OF INFERIOR MATERIALS, EQUIPMENT, 
OR WORKMANSHIP FOR A PERIOD OF (1) ONE YEAR FROM THE DATE OF 
FINAL COMPLETION AS DETERMINED BY THE RECEIPT OF A CERTIFICATE OF 
OCCUPANCY AND/OR ACCEPTANCE OF THE FINAL PUNCHLIST AS 
DETERMINED BY THE ARCHITECT.

THE CONTRACTOR AND EACH OF HIS/HER SUBCONTRACTORS SHALL 
REVIEW ALL PLANS AND SPECIFICATIONS FOR ACCURACY AND 
COMPLIANCE TO APPLICABLE CODES AND ACCEPTED STANDARDS OF THE 
CONSTRUCTION TRADE PRIOR TO THE START OF CONSTRUCTION.  ALL 
DISCREPANCIES ARE TO BE REPORTED TO THE ARCHITECT.

UNLESS OTHERWISE SPECIFIED, ALL MATERIALS USED IN THE 
CONSTRUCTION SHALL BE NEW, FREE FROM DEFECTS, AND OF THE 
HIGHEST QUALITY OF ITS KIND, AND SHALL BE SUBJECT TO REVIEW AND 
APPROVAL BY THE OWNER AND/OR ARCHITECT PRIOR TO INSTALLATION.

SHOULD ANY MATERIAL OR WORKMANSHIP BE FOUND TO BE DEFECTIVE, 
SUCH MATERIAL OR WORKMANSHIP SHALL BE REMOVED AND REPLACED 
BY THE CONTRACTOR AT HIS OWN EXPENSE.

EXACT LOCATION OF PROJECT ON SITE SHALL BE STAKED AND 
ELEVATIONS DETERMINED PRIOR TO START OF CONSTRUCTION.  
COORDINATE WITH OWNER FOR APPROVAL PRIOR TO START OF WORK.

MECHANICAL, ELECTRICAL, AND PLUMBING ARE DESIGN BUILD AND ARE 
NOT PART OF THIS CONTRACT SET OF DOCUMENTS.  THE ARCHITECT 
ASSUMES NO RESPONSIBILITY FOR THE DESIGN OF THESE SYSTEMS.  
DESIGNS FOR SUCH SYSTEMS SHALL BE SUBMITTED BY 
OWNER/CONTRACTOR UNDER SEPARATE APPLICATION.

ALL JOINTS AND OPENINGS IN BUILDING ENVELOPE SYSTEMS, INCLUDING 
THOSE BETWEEN WALLS AND FLOORS OR FOUNDATIONS, AROUND 
WINDOWS AND DOOR FRAMES, BETWEEN WALLS AND ROOF/CEILINGS, AND 
UTILITY AND SERVICE PENETRATIONS, AND BETWEEN DISSIMILAR 
MATERIALS SHALL BE CAULKED, GASKETED, SEALED OR 
WEATHERSTRIPPED AS REQUIRED, WHETHER SHOWN IN THESE DOCUMENTS 
OR NOT.

DO NOT SCALE DRAWINGS FOR ANY REASON FOR ANY REASON.  IF A DISCREPANCY 
APPEARS IN THE WRITTEN DIMENSIONS CONTACT ARCHITECT FOR 
CLARIFICATION.

THE CONTRACTOR SHALL INSTALL ALL MATERIALS PER THE 
MANUFACTURERS RECOMMENDATIONS SO AS NOT TO VOID ANY 
GUARANTEES, WARRANTIES, OR TO HINDER THE PERFORMANCE OF ANY 
INSTALLED SYSTEM.

SAFETY AND CARE DURING CONSTRUCTION AND COMPLIANCE WITH ALL 
(OSHA) RELATED SAFETY REGULATIONS IS THE RESPONSIBILITY OF THE 
GENERAL CONTRACTOR AND HIS/HER SUB-CONTRACTORS.

GENERAL CONTRACTOR SHALL BE RESPONSIBLE TO KEEP THE JOB-SITE 
CLEAN AND FREE OF CONSTRUCTION DEBRIS.  DUMPSTERS AND TRASH 
CONTAINERS SHALL BE EMPTIED IN A TIMELY MANNER TO ELIMINATE 
OVERFLOW OF CONTAINERS.  ROADWAYS AND SIDEWALKS SHALL BE KEPT 
FREE OF MUD AND DEBRIS FROM TRUCK TRAFFIC.  STORM WATER WAYS 
SHALL BE KEPT CLEAN AND FREE OF RUN-OFF FROM CONSTRUCTION BY 
THE USE OF TEMPORARY SILT-FENCES AND BARRICADES.

GENERAL CONTRACTOR SHALL BE RESPONSIBLE TO PROTECT ALL 
EXISTING PROPERTY OF THE OWNER AND TO STORE ALL EQUIPMENT, ETC. 
NOTED TO BE RE-USED.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DAMAGE TO LIFE AND 
PROPERTY DUE TO HIS OPERATIONS AND SHALL HOLD HARMLESS THE 
OWNER AND ARCHITECT FROM ALL SUITS, ACTIONS, DAMAGES, AND COSTS 
FROM THE WORK OF HIS CONTRACT.

THE CONTRACTOR SHALL FURNISH PROOF OF WORKMAN'S COMPENSATION, 
PUBLIC LIABILITY, AND PROPERTY DAMAGE INSURANCE IN AMOUNTS 
SATISFACTORY TO THE OWNER.

GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR ALL TEMPORARY 
HEAT, LIGHT, ELECTRICITY AND WATER REQUIRED TO COMPLETE THE 
PROJECT.

GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR SECURING ALL 
REQUIRED PERMITS, GOVERNMENTAL FEES, LICENSES AND INSPECTIONS 
NECESSARY FOR THE PROPER EXECUTION AND COMPLETION OF THE WORK.

SOIL BEARING PRESSURE IS PRESUMED TO BE 3000 PSI. OWNER SHALL 
CONFIRM SOIL BEARING PRESSURE WITH A CERTIFIED TESTING 
CONSULTANT PRIOR TO CONSTRUCTION & FORWARD ALL FINDINGS TO THE 
ARCHITECT & STRUCTURAL ENGINEER.

GB GRAB BAR
GC GENERAL CONTRACTOR
GLU LAM GLUED LAMINATED WOOD
GLZ CMU GLAZED CAST IN PLACE 
CONCRETE

MASONRY UNIT
GWB GYPSUM WALL BOARD
GYP BD GYPSUM BOARD

HC HANDICAP
HCWD HOLLOW CORE WOOD DOOR
HD HEAVY DUTY
HDWD HARDWOOD
HM HOLLOW METAL
HT HEIGHT
HYD HYDRANT
HWF HARDWOOD FLOOR

IBC INTERNATIONAL BUILDING CODE
INSUL INSULATED
INT INTERIOR

JT JOINT

KD KILN DRIED
KIT KITCHEN

LAM LAMINATED
LAV LAVATORY
LCD LINEAR CEILING DIFFUSER
LL LIVE LOAD
LLH LONG LEG HORIZONTAL
LLV LONG LEG VERTICAL
LWC LIGHTWEIGHT CONCRETE

MC MECHANICAL CONTRACTOR
MDO MEDIUM DENSITY OVERLAY
MF MILL FINISH
MFD MANUFACTURED
MH MANHOLE
MO MASONRY OPENING
MR MOISTURE RESISTANT
MWP MEMBRANE WATERPROOFING

NA NOT APPLICABLE
NFPA NATIONAL FIRE PROTECTION

ASSOCIATION
NIC NOT IN CONTRACT
NTS NOT TO SCALE

OA OUTSIDE AIR
OC ON CENTER
OF OUTSIDE FACE
OF/CI OWNER FURNISHED/

CONTRACTOR INSTALLED
OH DR OVERHEAD DOOR

PA PIPE ANCHOR
PBD PARTICLE BOARD
PC PLUMBING CONTRACTOR
PCC PRECAST CONCRETE
PEJ PREMOLDED EXPANSION JOINT
PL PROPERTY LINE
PLAM PLASTIC LAMINATE
PNT PAINT
PR PORCELAIN TILE
PRB PORCELAIN TILE BASE
PREFAB PREFABRICATE
PT PRESSURE TREATED
PTAC PACKAGED TERMINAL AIR 

CONDITIONER
PVC           POLYVINYL CHLORIDE
 

QT QUARRY TILE
QTB QUARRY TILE BASE
QTY QUANTITY

R RADIUS
RA RETURN AIR
RC REINFORCED CONCRETE
RCB RUBBER COVE BASE
RCP REFLECTED CEILING PLAN
RD ROOF DRAIN
REBAR REINFORCING STEEL BARS
REF REFRIGERATOR
REINF REINFORCED
REQD REQUIRED
REV REVISION
RFLM RECESSED FLOOR MAT
RM ROOM
RO ROUGH OPENING
RTU ROOF TOP UNIT
RW RESCUE WINDOW

SA SUPPLY AIR
SCWD SOLID CORE WOOD DOOR
SD STORM DRAIN
SHT SHEET
SIM SIMILAR
SJI STEEL JOIST INSTITUTE
SK SKETCH
SPF SPRUCE-PINE-FIR
SS STAINLESS STEEL
STC SOUND TRANSMISSION CLASS
STD STANDARD

TB THROUGH BOLT
TEMP TEMPERED
T&G TONGUE AND GROOVE
TOF TOP OF FOOTING
TOM TOP OF MASONRY
TOS TOP OF STEEL
TR THERMAL RESISTANCE
TYP TYPICAL

UBC UNIFORM BUILDING CODE
UH UNIT HEATER
UL UNDERWRITERS LABORATORIES
UNO UNLESS NOTED OTHERWISE

VAR VARIES
V/ C VA FURNISHED/ 

CONTRACTOR INSTALLED
VCB VINYL COVE BASE
VCT VINYL COMPOSITION TILE
VEST VESTIBULE
VS VENT STACK
VSN VINYL STAIR NOSING
V/ V VA FURNISHED/ 

VA INSTALLED
VYL VINYL WALLCOVERING

WC WATER CLOSET
WCO WALL CLEANOUT
WD WOOD
WH WALL HUNG
WL WIND LOAD
WWF WELDED WIRE FABRIC
WWM WELDED WIRE MESH

YH YARD HYDRANT
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