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DEMALISH EXISTING BRICK CHIMNEY
/ TO 124" PELOW FINISHED GRADE.
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PEMALIEH EXISTING STRUCTURE
REMOVE ALL WALLS, FOUNDATION
CONDUIT AND PIPING T A MIN.
OF 124" PELOW GRADE.

CHARGING FLOOR FLAN

f

(FIRST FLOOR APOVE GRADE)

FIRING FLOOR FLAN

(PASEMENT PELOW GRADE)
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EXISTING UTILITY NOTES.

INCINERATOR PUILPING

(OUT OF SERVICE)

EXISTING FLOOR FLAN

SCALE: |/4" = |-0" APPRX.

. UTILITIES ARE, BUT NOT LIMITED T¢, ELECTRIC, WATER,

STEAM & SEWER.

1. THERE ARE N@ PHONE OR DATA UTILITIES TC&
PULPING.

2 AL UTILITIES TO THIS PULPING ARE ASSUMED

THiS

TO BE

PROFERLY TERMINATED AND DISCONNECTED. IF AT ANY
TIME, THE CONTRACTOR ENCOUNTERS ACTIVE UTILITIES,
IMMEDIATELY STOF WORK AND CONTACT THE PROECT

COR.

LECGEND OF ACM MATERIALS TO PE APATED

ACM FIFE INSULATION. APPROXIMATE LOCATIONS

— TRANSITE WALL BPOARD: AFFROX. |44 SF.

— PPE INSULATION: APPROX. 41 LF.

CENERAL DEMALITION NOTES

DURING DEMALITION, COORDINATE WORK WITH ALL TRADES THAT MAY PE
REQUIRED.

CONTRACTOR SHALL PARTICIPATE IN PRE-CONSTRUCTION SURVEY WITH
OWNER.

ALL LOCATIONS / DIMENSIONS ARE APPROXIMATE.  CONTRACTOR SHALL BE
RESPONSIBLE TO VERIFY LOCATIONS / DIMENSIONS AND EXISTING
CONPITIONS IN THE FIELD.

PO NOT ScALE THIS DRAWING.  FIELD VERIFY ALL EXISTING CONDITIONS AND
PIMENSIONS AT THE JOp SITE PRIOR TO SUPMITTING BIP FOR CONSTRUCTION.

PRIOR TO PEMALISHING THE STRUCTURES THE CONTRACTOR SHALL  REMOVE
ALL ACM CONTAINING MATERIALS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
OBPTAINING AN ABPATEMENT CONTRACTOR AND REMOVAL OF EXISTING ACMS
SHALL ADHRERE T ALL EXISTING APFLICABLE STATE, COAUNTY AND LOCAL
REGULATIONS CONCERNING THE DISFOSAL OF DEMOLITION, CONSTRUCTION AND
HAZARDUS MATERIAL.

CONTRACTOR SHALL DEMALISH THE EXISTING STRUCTURES, FOAUNPATIONS TO A
MINIMUM OF 24" BPELOW THE GRADE LEVEL.

ALL UNDER SLAR PIPING AND cONDUITS SHALL BE cUT T 7 TO 2 FEET BELOW
ORAVE LEVEL.

THE CONTRACTOR SHALL EXERCISE PRECAUTIONARY MEASURES TO MINIMIZE DPUST
EMISSIONS AS NECESSARY, WHICH MAY INCLUPE BPUT SHALL NOT BPE LIMITED T¢,
PERICVIC SPRINKLING OR WETTING oF THE SITE.

ANY ACCUMULAYED STORM WATER IN ANY EXISTING TANKS OR STRUCTURES MAY
PE PUMPED AUT AND DISCHARGED AT THE PROJECT SITE

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PERFORMING ANY AND ALL
STRUCTURAL DISMANTLING REQUIRED TO FACILITATE THE REMOVAL oOF THE
STRUCTURE.

CONTRACTOR SHALL LEVEL AND GRADE THE SITE AFTER DEMILITION 1S COMPLETE.

PROVIDE AFPROVED OFFSITE FILL MATERIAL AS REQUIRED.

CONTRACTOR TCO REMOVE ALL TRASH AND DEPRIS FROM STATION DAILY. THE
CONSTRUCTION SITE 9HALL PE SECURE AT THE END OF EACH WORK DAY,
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