



1. FULLY ABATE 110 SF OF 9"x9" ASBESTOS FLOOR TILES INCLUDING MASTIC AND COVE BASE. REPLACE 45 LF OF 6" VINYL COVE BASE. PREPARE TO RECEIVE EPOXY FLOORING.
2. FULLY ABATE 65 SF OF 9"x9" ASBESTOS FLOOR TILES INCLUDING MASTIC AND COVE BASE. REPLACE 35 LF OF 6" VINYL COVE BASE. PREPARE TO RECEIVE EPOXY FLOORING.
3. PREPARE 275 SF OF CONCRETE TO RECEIVE EPOXY FLOORING.
4. PREPARE 250 SF OF CONCRETE TO RECEIVE EPOXY FLOORING. EPOXY GROUT 20 LF OF CRACKED CONCRETE.
5. MEZZANINE LEVEL, REPAIR 250 SF OF BADLY SPALLED CONCRETE WITH EPOXY MORTAR FLOOR LEVELING COMPOUND. PREPARE 375 SF OF CONCRETE TO RECEIVE EPOXY FLOORING.
6. GROUND LEVEL, REMOVE 3 (THREE) 4" THICK CONCRETE EQUIPMENT PADS, 15 SF TOTAL. PREPARE 380 SF OF CONCRETE TO RECEIVE EPOXY FLOORING.
7. REMOVE 2 (TWO) ABANDONED CONCRETE EQUIPMENT PADS, 50 SF TOTAL. PREPARE 1810 SF OF CONCRETE TO RECEIVE EPOXY FLOORING.
8. ALL HATCHED AREAS TO RECIEVE NEW RESINOUS EPOXY FLOORING PER SPECIFICATIONS. COLOR TO BE SELECTED BY COTR IN PROJECT SUBMITTAL PHASE.
9. PROVIDE 40 FT SHIPPING CONTAINER FOR DURATION OF CONSTRUCTION ACTIVITIES IN BLDG 315, FOR STORAGE OF BUILDING CONTENTS. CONTAINER WILL BE LOCATED ADJACENT TO THE BLDG PER COTR DIRECTION.

				Drawing Scale: 1/4" = 1'		Approved: Chief, Facilities and Engineering:	Drawing Title: EPOXY FLOORING	Project Title: HALLS AND WALLS FY-13	Date: 1-5-2013
				Drawing Start Date:		Approved: Associate Chief for Maintenance And Operations, Perry Point:		Building No: 315	Project No: 512A5-13-305
				Drawing Finish Date:			Approved: Associate Director for Operations:	Checked: MOH	DRAWING NO: A-5
				Drawing Approved:			Approved: Director, Medical Center:	Drawn: MOH	Dwg. 6 of 22
								Location: VAMHCS Perry Point MD	

