BOILER PLANT MODIFICATIONS
HEFNER VAMC,CAMPUS
SALISBURY, NC
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GENERAL NOTES

DRAWING INDEX

1. ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH CONTRACT DOCUMENTS &
REQUIREMENTS

2. THE CONTRACTOR SHALL CHECK ALL CONTRACT DOCUMENTS, FIELD
CONDITIONS, AND DIMENSIONS FOR ACCURACY AS SHOWN BEFORE PROCEEDING
WITH THE CONSTRUCTION. IF THERE ARE ANY QUESTIONS, THE

CONTRACTOR SHALL OBTAIN A CLARIFICATION FROM THE GOVERNMENT BEFORE
PROCEEDING WITH THE WORK IN QUESTION OR RELATED WORK.

S. DRAWINGS SHALL NOT BE SCALED. WRITTEN DIMENSIONS SHALL ALWAYS
GOVERN. CONTRACTOR REQUIRING DIMENSIONS NOT NOTED, SHALL CONTACT
THE GOVERNMENT FOR SUCH INFORMATION PRIOR TO PROCEEDING WITH
WORK RELATED TO THOSE DIMENSIONS.

4. CONTRACTOR SHALL NOTIFY GOVERNMENT OF CONFLICTS BETWEEN DRAWINGS
DETAILS AND SPECIFICATION IN WRITING, PRIOR TO PROCEEDING WITH THE
WORK' IN QUESTION.

5. "TYPICAL” OR "TYP.” MEANS THAT THE CONDITION IS REPRESENTATIVE FOR
ALL SIMILAR CONDITIONS, UNLESS OTHERWISE NOTED. "SIMILAR” OR "SIM”
MEANS COMPARABLE CHARACTERISTICS FOR THE CONDITIONS NOTED.

VERIFY DIMENSIONS AND ORIENTATION ON PLANS AND ELEVATIONS. "ALIGN”
AS USED IN THESE DOCUMENTS MEANS TO ACCURATELY LOCATE FINISHES

IN THE SAME PLACE.

6. "AS REQUIRED” MEANS AS REQUIRED BY REGULATORY REQUIREMENTS, BY
REFERENCED STANDARDS, BY EXISTING CONDITIONS, BY GENERALLY ACCEPTED
CONSTRUCTION PRACTICE OR BY THE CONTRACT DOCUMENTS.

7. CONTRACTOR SHALL PROVIDE ALL NECESSARY BLOCKING, BACKING, FRAMING
HANGERS OR OTHER SUPPORTS OF ALL FIXTURES, EQUIPMENT, FURNISHINGS, AND
ALL OTHER ITEMS REQUIRING SAME.

8. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CUTTING AND
PATCHING FOR PROPER INSTALLATION OF MATERIAL AND EQUIPMENT.

9. ALL PENETRATIONS THROUGH MASONRY AND CONCRETE STRUCTURES SHALL BE
SEALED TO PROTECT AGAINST FIRE WITH ENVIRONMENTAL CONDITIONS THAT EXIST.

10 CONTRACTOR TO SUBMIT MOBILIZATION PLAN TO GOVERNMENT FOR APPROVAL
BEFORE MOBILIZATION OF THE JOB CAN TAKE PLACE.

11 CONTRACTOR NOT TO PARK IN PATIENT PARKING LOTS OR EMPLOYEE PARKING
ONLY ON DESIGNATED BY COTR. CONTRACTOR TO COORDINATE WITH COTR FOR
PARKING AREAS AND PROPER ACCESS TO CONSTRUCTION AREA.

12 BEFORE STARTING WORK IN A NEW AREA OR MOVEMENT OF EQUIPMENT ONE
AREA TO ANOTHER, COORDINATION WITH THE FACILITY AND GOVERNMENT IS
REQUIRED TO ENSURE PATIENT SAFETY.

13 IT IS THE CONTRACTOR’S RESPONSIBILITY TO MAKE THE PROPER COORDINATION
IN ADVANCE FOR MAJOR INTERRUPTIONS (15 CALENDAR DAYS) AND ANY DELAY OF
WORK DUE TO IMPROPER NOTICE WILL BE RESPONSIBILITY OF THE CONTRACTOR NOT
THE GOVERNMENT.

14 AT ANY TIME IMPROPER PROCEDURES ARE OBSERVED THAT PUT PATIENT SAFETY
, STAFF, OR CONTRACTOR WORKERS SAFETY AT RISK, THE WORK WILL BE STOPPED
UNTIL CORRECTIONS ARE MADE AND AND APPROVED BY THE GOVERNMENT AND THE
CONTRACTOR WILL BE HELD RESPONSIBLE FOR ANY DELAY DUE TO IMPROPER

ADHERENCE TO THE CONTRACT/DOCUMENTS AND/OR SAFETY REGULATIONS.

15 BEFORE ANY NEW ELECTRICAL, MECHANICAL, AND/OR SITE MODIFICATIONS THE
CONTRACTOR MUST NOTIFY THE GOVERNMENT 72 HOURS IN ADVANCE FOR PROPER
COORDINATION TO ENSURE PATIENT, STAFF, AND CONTRACTOR WORKERS SAFETY.

16 CONTRACTOR TO REMOVE ALL DEBRIS FROM CONSTRUCTION AREA THAT MIGHT
EFFECT GOVERNMENT OPERATIONS AND EACH DAY PERFORM HOUSE KEEPING
OPERATIONS TO ENSURE CLEAN WORK AREA.
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PROJECT DESCRIPTION

SPECIAL CONCERNS

7. DUE TO WORK BEING DONE IN AN ACTIVE HOSPITAL SPECIAL PRECAUTIONS AND
COORDINATION MUST BE TAKEN BEFORE ANY WORK CAN BE DONE.

2. MOBILIZATION PLAN MUST BE SUBMITTED TO THE GOVERNMENT AND APPROVED.
MOBILIZATION PLAN MUST ADDRESS DUST CONTROL MEASURE, MOVEMENT OF
MATERIALS, CONTROL METHODS DURING CONSTRUCTION, TRAFFIC CONTROL, AND
DEMOBILIZATION OUTLINE..

3. ALL WORK SHALL BE DONE IN A PROFESSIONAL MANNER AND AT ALL TIMES
WORKERS WILL CONDUCT THEMSELVES IN A WAY AS NOT TO DISTURB NORMAL
HOSPITAL OPERATIONS.

4. THE GOVERNMENT RESERVED THE RIGHT TO REMOVE ANY PERSONNEL FROM THE
JOB SITE FOR ANY FAILURE TO ADHERE TO THE CONTRACT/DOCUMENTS AND/OR
SAFETY REGULATIONS AND WILL BE AT THE COST OF THE CONTRACTOR DUE TO
FAILURE TO ADHERE TO CONTRACT/DOCUMENTS AND/OR SAFETY REGULATIONS.

5. AT ALL TIMES CONTRACTORS SHALL WEAR ID BADGES AND PROPER PPE.

6. CONTRACTOR WORKERS MUST COMPLETE 2 DVD INFECTION CONTROL INFORMATION
SESSION BEFORE ANY WORK CAN BEGIN.
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CONTRACTOR TO PROVIDE ALL LABOR, EQUIPMENT, AND
SUPERVISION TO AND PERFORM ALL OPERATIONS FOR BOILER

PLANT RENOVATIONS,

WORK AS HEREIN SPECIFIED AND A5 SHOWN,

NOTED ON CONSTRUCTION DRAWINGS.

REQUIRED IN GENERAL REQUIREMENTS.

INCLUDING REMOVAL OF MISCELLANEQOUS

INDICATED, OR

MATERIALS,
EQUIPMENT, AND DEBRIS RESULTING FROM THIS WORK WILL
BE THE RESPONSIBILITY OF THE CONTRACTOR AS STORED AS
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