## **SCOPE OF WORK**

For

## Correct Negative Air Project Project No. 517-11-105

Contractor shall completely prepare site for building operations, including demolition and removal of existing structures, and furnish labor and materials and perform work for the HVAC Negative Air Corrections as required by drawings and specifications. Work includes demolition, general construction, alterations, mechanical, plumbing, fire protection and electrical work, and certain other items as documented on the drawings. All work, including final cleanup and completion of all punchlist items (if any) shall be performed within three hundred and sixty five (365) calendar days from notice to proceed.