


Project Number : 552-13-303
REPLACE CONDENSING UNITS, B-305

PREPARED FOR:
DEPARTMENT OF VETERANS AFFAIRS
DAYTON VAMC
4100 WEST THIRD STREET
DAYTON, OH 45428

SCHEDULE OF DRAWINGS	
DRAWING NO.	TITLE
0	TITLE SHEET
HVAC	
M0	HVAC SCHEDULES AND DETAILS
M1	HVAC SCHEDULES AND DETAILS
M2	HVAC SCHEDULES AND DETAILS
M3	FIRST FLOOR HVAC DEMOLITION PLAN
M4	SECOND FLOOR HVAC DEMOLITION PLAN
M5	MEZZANINE HVAC DEMOLITION PLAN
M6	FIRST FLOOR HVAC NEW WORK PLAN
M7	SECOND FLOOR HVAC NEW WORK PLAN
M8	MEZZANINE HVAC NEW WORK PLAN
ELECTRICAL	
E0	ELECTRICAL SCHEDULES AND DETAILS
E1	BASEMENT AND FIRST FLOOR ELECTRICAL NEW WORK PLAN
E2	SECOND FLOOR ELECTRICAL NEW WORK PLAN
E3	MEZZANINE ELECTRICAL NEW WORK PLAN



<div>DESIGNER/ENGINEER CAD OPERATOR CHECK/CHECKER</div>		<div>95% OWNER REVIEW ISSUE FOR BID DOCUMENTS</div>		<div>1/18/2013 1/31/2013</div>		<div>Dynamix Engineering Ltd. Facility Engineering Consultants 855 Grandview Avenue, 3rd Floor Columbus, Ohio 43215 Phone: (614)443-1178 · Fax: (614)443-1594 · Email: dynamix@dynamix-llc.com Comm. No.: 120053</div>		<div>Revised By:</div>		<div>Drawing Title TITLE SHEET</div>		<div>Project Title REPLACE CONDENSING UNITS, B-305</div>		<div>Date 1-18-2013</div>		<div>VAMC, DAYTON</div>		<div>Department of Veterans Affairs</div>			
								<div>Approved: Project Engineer Philip Kirk</div>		<div>Building Number 305</div>		<div>Checked DYNAMIX</div>		<div>Drawn BJ</div>						<div>Project No. 552-13-303</div>	
										<div>Approved: Chief Engineer Gary Abreu</div>		<div>Location 4100 WEST THIRD ST DAYTON, OH 45428</div>		<div>Drawing No. 0</div>						<div>Date 1-18-2013</div>	
<div>Revisions</div>		<div>Date</div>						<div>Professional Seal</div>													