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IN ACCORDANCE WITH THE CONSTRUCTION
DOCUMENTS, THE CONTRACTOR SHALL PROVIDE ALL
CONSTRUCTION MANAGEMENT, EQUIPMENT, LABOR,
AND MATERIALS TO CARRY OUT A COMPLETE SITE WORK
UPGRADE AND RENOVATION OF THE ENTIRE AREAS
SURROUNDING BUILDING 16 AT THE SYRACUSE VA
MEDICAL CENTER CAMPUS. THIS PROJECT INCLUDES BUT
IS NOT LIMITED TO THE FOLLOWING:

1) PROVIDE NEW GRATE DRAINS AND SITE DRAINAGE
UTILITIES AND CONNECT TO EXISTING TO PROVIDE A
COMPLETE COORDINATED DRAINAGE SYSTEM.

2) PROVIDE NEW POWER AND COMMUNICATION DUCT
BANKS WHERE INDICATED TO PROVIDE NEW SERVICES
FOR A SITE ACCESS CONTROL GATE AND CARD READER
SYSTEM AS WELL AS NEW SECURITY CAMERAS.

3) PROVIDE EXCAVATION AND TRENCHING TO PROVIDE A
COMMUNICATION DUCT BANK FROM BUILDING 1 TO
BUILDING 16 FOR NEW SECURITY CAMERA
COMMUNICATION FEEDS AS WELL AS FOR FUTURE
COMMUNICATION EXPANSION.

4) PROVIDE A COMPREHENSIVE EXTERIOR LANDSCAPING
UPGRADE AND FULL RANGE OF SITE WORK AS INDICATED
ON DRAWINGS.

5) PROVIDE NEW SECURITY PERIMETER FENCING
SURROUNDING BUILDING 16 AND MEDICAL CENTER
PROPERTY AS INDICATED.

6) PROVIDE NEW EXTERIOR LIGHTING AND PARKING
LIGHT POLES WITH LED FIXTURES.

7) PROVIDE A COMPLETE RE-PAVING AND RE-STRIPING
OF LOT 4 (SURROUNDS BUILDING 16) PER DRAWINGS
AND SPECIFICATIONS.

8) PROVIDE AN ELECTRONIC CARD READER GATE ENTRY
SYSTEM

9) PROVIDE NEW GRANITE CURBING, BOLLARDS, AND
SIDEWALKS AS SHOWN ON DRAWINGS

10) INSTALLATION OF VEGETATION, TOPSOIL AND
GENERAL LANDSCAPING TASKS

11) PROVIDE NEW SECURITY CAMERAS FOR BUILDING 16
AS SHOWN ON PLANS AND SPECIFICATIONS AS AN
EXTENSION OF THE FACILITY'S EXISTING SECURITY
CAMERA SYSTEM.

CONSTRUCT ALL ITEMS IN ACCORDANCE WITH PLANS
AND SPECIFICATIONS.
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GENERAL NOTES:

1. THE SITE SHALL COMPRISE ALL AREAS REQUIRING WORK
SURROUNDING BUILDING 16. IT SHALL BE THE CONTRACTOR'S
RESPONSIBILITY TO ENSURE SITE SECURITY THROUGHOUT THE
DURATION OF THIS PROJECT.

2. IT IS ANTICIPATED THAT BUILDING 16 SHALL BE OCCUPIED BY VA
STAFF DURING THE PERFORMANCE OF THIS PROJECT. IT SHALL BE THE
CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT BOTH POINTS OF
ACCESS AND EGRESS TO BUILDING 16 REMAIN UNOBSTRUCTED AT
ALL TIMES THROUGHOUT THE DURATION OF THIS PROJECT.

3. ALL SPACES, ROADWAYS AND SITE ACCESS LOCATIONS SHALL BE
TEMPORARILY PROTECTED WHEN USED FOR THE TRANSPORTATION
OF MATERIALS INTO OR OUT OF THE WORK AREAS. PROVIDE
SUPERVISION, COORDINATION AND  OTHER SUCH MEANS TO ENSURE
A SAFE WORK SITE. SAFETY OF ALL THOSE ENTERING OR NEAR THE
PROJECT SITE IS THE RESPONSIBILITY OF THE CONTRACTOR. PROVIDE
BARRIERS AS REQUIRED TO PROTECT THE EXISTING BUILDING
ELEMENTS.

7. COORDINATE ALL STORAGE, STAGING AND SITE ACCESS WITH THE
CONTRACTING OFFICER PRIOR TO CONSTRUCTION.

8. CONTRACTOR SHALL ENSURE THAT THE BUILDING AND SITE
MAINTAIN APPROPRIATE AIR FILTRATION  AND TEMPERATURE LEVELS AT
ALL TIMES. THE CONTRACTOR SHALL ENSURE THAT FUMES AND EXHAUST
FROM EQUIPMENT DO NOT ENTER BUILDING 16 AIR INTAKES.

9. REFER TO DRAWINGS AND SPECIFICATIONS FOR DETAILS OF ALL
SCOPE ITEMS.

4. PRIOR TO CONSTRUCTION, CONTRACTOR SHALL SUBMIT AND OBTAIN 
APPROVAL FOR A PLAN THAT INDICATES HOW THE SITE WILL BE SECURED AND
MAINTAINED TO ENSURE SAFETY AND SECURITY DETAILS AND PROTECTIVE
MEASURES TO BE TAKEN.

5. CONTRACTOR SHALL COORDINATE ALL CONSTRUCTION ACTIVITIES IN 
EACH SPACE WITH THE COR WITH AT LEAST 10 DAYS IN ADVANCE OF WORK.

6. CONTRACTORS ARE STRONGLY ENCOURAGED TO BECOME FAMILIAR 
WITH THE SPECIFIC WORK AREAS PRIOR TO BIDDING IN ORDER TO 
ACCOUNT FOR RIGGING, STAGING AND SITE-ACCESS RESTRICTIONS.


