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VAMC SYRACUSE, NY

1

SECURITY CAMERA COMMUNICATION AND POWER WIRING SCHEMATIC

1/16"=1'-0"

2

GROUND FLOOR COMMUNICATIONS PLAN (BLDG.1)

1/16"=1'-0"

3

FIRST FLOOR COMMUNICAITONS PLAN (BLDG.1)

1/16"=1'-0"

4

BASEMENT AND EXTERIOR COMMUNICATIONS PLAN (BLDG.1)

1/8"=1'-0"

SECURITY CAMERA  SCHEDULE

CAMERA # CAMERA TYPE

POWER

SUPPLY/ CKT #

COMMUNICATION FEED

BUILDING 16

TERMINATION

LOCATION

BUILDING 1

TERMINATION

LOCATION

01

20A/ E16-1B CKT

60

RG-11

COAXIAL PATCH PANEL

(CPP-1) IN ROOM 16-14.

PORT 1

NEW DVR ON NEW DVR

RACK. BUILDING 1

ROOM C115. PORT 1

02 20A/ E16-1B CKT

61

RG-11 COAXIAL PATCH PANEL

(CPP-1) IN ROOM 16-14.

PORT 2

NEW DVR ON NEW DVR

RACK. BUILDING 1

ROOM C115. PORT 2

03 20A/ E16-1B CKT

62

RG-11 COAXIAL PATCH PANEL

(CPP-1) IN ROOM 16-14.

PORT 3

NEW DVR ON NEW DVR

RACK. BUILDING 1

ROOM C115. PORT 3

04 20A/ E16-1B CKT

63

RG-11 COAXIAL PATCH PANEL

(CPP-1) IN ROOM 16-14.

PORT 4

NEW DVR ON NEW DVR

RACK. BUILDING 1

ROOM C115. PORT 4

05 20A/ E16-1B CKT

64

RG-11 COAXIAL PATCH PANEL

(CPP-1) IN ROOM 16-14.

PORT 5

NEW DVR ON NEW DVR

RACK. BUILDING 1

ROOM C115. PORT 5

06 20A/ E16-1B CKT

65

RG-11 COAXIAL PATCH PANEL

(CPP-1) IN ROOM 16-14.

PORT 6

NEW DVR ON NEW DVR

RACK. BUILDING 1

ROOM C115. PORT 6

07 20A/ E16-1B CKT

66

RG-11 COAXIAL PATCH PANEL

(CPP-1) IN ROOM 16-14.

PORT 7

NEW DVR ON NEW DVR

RACK. BUILDING 1

ROOM C115. PORT 7

08 20A/ E16-1B CKT

67

RG-11 COAXIAL PATCH PANEL

(CPP-1) IN ROOM 16-14.

PORT 8

NEW DVR ON NEW DVR

RACK. BUILDING 1

ROOM C115. PORT 8

09 20A/ E16-1B CKT

68

RG-11 COAXIAL PATCH PANEL

(CPP-1) IN ROOM 16-14.

PORT 9

NEW DVR ON NEW DVR

RACK. BUILDING 1

ROOM C115. PORT 9


