

STATEMENT OF WORK


IN ACCORDANCE WITH THE CONSTRUCTION DOCUMENTS, THE CONTRACTOR SHALL PROVIDE ALL CONSTRUCTION MANAGEMENT, EQUIPMENT, LABOR, AND MATERIALS TO CARRY OUT A COMPLETE SITE WORK UPGRADE AND RENOVATION OF THE ENTIRE AREAS SURROUNDING BUILDING 16 AT THE SYRACUSE VA MEDICAL CENTER CAMPUS. THIS PROJECT INCLUDES BUT IS NOT LIMITED TO THE FOLLOWING:

- 1) PROVIDE NEW GRATE DRAINS AND SITE DRAINAGE UTILITIES AND CONNECT TO EXISTING TO PROVIDE A COMPLETE COORDINATED DRAINAGE SYSTEM.
- 2) PROVIDE NEW POWER AND COMMUNICATION DUCT BANKS WHERE INDICATED TO PROVIDE NEW SERVICES FOR A SITE ACCESS CONTROL GATE AND CARD READER SYSTEM AS WELL AS NEW SECURITY CAMERAS.
- 3) PROVIDE EXCAVATION AND TRENCHING TO PROVIDE A COMMUNICATION DUCT BANK FROM BUILDING 1 TO BUILDING 16 FOR NEW SECURITY CAMERA COMMUNICATION FEEDS AS WELL AS FOR FUTURE COMMUNICATION EXPANSION.
- 4) PROVIDE A COMPREHENSIVE EXTERIOR LANDSCAPING UPGRADE AND FULL RANGE OF SITE WORK AS INDICATED ON DRAWINGS.
- 5) PROVIDE NEW SECURITY PERIMETER FENCING SURROUNDING BUILDING 16 AND MEDICAL CENTER PROPERTY AS INDICATED.
- 6) PROVIDE NEW EXTERIOR LIGHTING AND PARKING LIGHT POLES WITH LED FIXTURES.
- 7) PROVIDE A COMPLETE RE-PAVING AND RE-STRIPING OF LOT 4 (SURROUNDS BUILDING 16) PER DRAWINGS AND SPECIFICATIONS.
- 8) PROVIDE AN ELECTRONIC CARD READER GATE ENTRY SYSTEM
- 9) PROVIDE NEW GRANITE CURBING, BOLLARDS, AND SIDEWALKS AS SHOWN ON DRAWINGS
- 10) INSTALLATION OF VEGETATION, TOPSOIL AND GENERAL LANDSCAPING TASKS
- 11) PROVIDE NEW SECURITY CAMERAS FOR BUILDING 16 AS SHOWN ON PLANS AND SPECIFICATIONS AS AN EXTENSION OF THE FACILITY'S EXISTING SECURITY CAMERA SYSTEM.
- CONSTRUCT ALL ITEMS IN ACCORDANCE WITH PLANS AND SPECIFICATIONS.

Department of Veterans Affairs
800 Irving Avenue
Syracuse, NY 13210



PROJECT NO. 528A7-13-715
UPGRADE FOR BUILDING 16
SITE WORK



LOCATION PLAN
SCALE: NONE

INDEX

| | |
|----------------------------------|---|
| GENERAL | |
| GI-100 | COVER SHEET |
| GI-101 | NOTES, LEGEND & TEMPORARY CONSTRUCTION DETAILS |
| GS-100 | SITE REMOVALS, TRENCHING AND TEMPORARY SITE ACCESS PLAN |
| GS-101 | SITE PLANS |
| GS-102 | MISCELLANEOUS SITE DETAILS |
| GS-103 | TRENCHING AND BACKFILL DETAILS |
| GS-104 | GATE AND CARD READER CONCRETE PAD DETAILS |
| PLUMBING | |
| PS-100 | SITE DRAINAGE PLAN |
| ELECTRICAL/COMMUNICATIONS | |
| ES-100 | SITE ELECTRICAL PLAN |
| ES-101 | SECURITY CAMERA COMMUNICATIONS PLAN |
| ES-102 | ELECTRICAL DETAILS |

GENERAL NOTES:

1. THE SITE SHALL COMPRISE ALL AREAS REQUIRING WORK SURROUNDING BUILDING 16. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO ENSURE SITE SECURITY THROUGHOUT THE DURATION OF THIS PROJECT.
2. IT IS ANTICIPATED THAT BUILDING 16 SHALL BE OCCUPIED BY VA STAFF DURING THE PERFORMANCE OF THIS PROJECT. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT BOTH POINTS OF ACCESS AND EGRESS TO BUILDING 16 REMAIN UNOBSTRUCTED AT ALL TIMES THROUGHOUT THE DURATION OF THIS PROJECT.
3. ALL SPACES, ROADWAYS AND SITE ACCESS LOCATIONS SHALL BE TEMPORARILY PROTECTED WHEN USED FOR THE TRANSPORTATION OF MATERIALS INTO OR OUT OF THE WORK AREAS. PROVIDE SUPERVISION, COORDINATION AND OTHER SUCH MEANS TO ENSURE A SAFE WORK SITE. SAFETY OF ALL THOSE ENTERING OR NEAR THE PROJECT SITE IS THE RESPONSIBILITY OF THE CONTRACTOR. PROVIDE BARRIERS AS REQUIRED TO PROTECT THE EXISTING BUILDING ELEMENTS.
4. PRIOR TO CONSTRUCTION, CONTRACTOR SHALL SUBMIT AND OBTAIN APPROVAL FOR A PLAN THAT INDICATES HOW THE SITE WILL BE SECURED AND MAINTAINED TO ENSURE SAFETY AND SECURITY DETAILS AND PROTECTIVE MEASURES TO BE TAKEN.
5. CONTRACTOR SHALL COORDINATE ALL CONSTRUCTION ACTIVITIES IN EACH SPACE WITH THE COR WITH AT LEAST 10 DAYS IN ADVANCE OF WORK.
6. CONTRACTORS ARE STRONGLY ENCOURAGED TO BECOME FAMILIAR WITH THE SPECIFIC WORK AREAS PRIOR TO BIDDING IN ORDER TO ACCOUNT FOR RIGGING, STAGING AND SITE-ACCESS RESTRICTIONS.
7. COORDINATE ALL STORAGE, STAGING AND SITE ACCESS WITH THE CONTRACTING OFFICER PRIOR TO CONSTRUCTION.
8. CONTRACTOR SHALL ENSURE THAT THE BUILDING AND SITE MAINTAIN APPROPRIATE AIR FILTRATION AND TEMPERATURE LEVELS AT ALL TIMES. THE CONTRACTOR SHALL ENSURE THAT FUMES AND EXHAUST FROM EQUIPMENT DO NOT ENTER BUILDING 16 AIR INTAKES.
9. REFER TO DRAWINGS AND SPECIFICATIONS FOR DETAILS OF ALL SCOPE ITEMS.

CONSULTANTS:

ARCHITECT/ENGINEERS:

| | | | | | |
|------------------------------|--|---|--------------|--------------------------------|--|
| Drawing Title COVER SHEET | | Project Title UPGRADE FOR BUILDING 16 SITE WORK | | Project Number 528A7-13-715 | |
| Approved: Project Director | | Location SYRACUSE VAMC | | Building Number 16 & 1 | |
| | | Date 05/04/2013 | | Drawing Number GI-100 | |
| | | Checked CF | Drawn AZH | DWG 1 OF 11 | |