

VETERANS AFFAIRS MEDICAL CENTER
AUGUSTA, GEORGIA

VAMC - DOWNTOWN DIVISION
BUILDING 801
CORRECT AHU/HVAC DEFICIENCIES, PHASE 5
PROJECT NUMBER: 509-10-120

DRAWING INDEX

X-1	COVER SHEET
M-1	FIRST FLOOR KEY PLAN
M-2	SECOND AND SIXTH FLOOR KEY PLANS
M-3	MECH. ROOM 1A-121 HVAC DEMOLITION PLANS
M-4	MECH. ROOM 1B-115 HVAC DEMOLITION PLANS
M-5	MECH. ROOM 1C-122 HVAC DEMOLITION PLANS
M-6	PENTHOUSE - SECOND FLOOR 'E' HVAC DEMOLITION PLANS
M-7	MECH. ROOM 6B-134 HVAC DEMOLITION PLANS
M-8	MECH. ROOM 1A-121 HVAC PLANS
M-9	MECH. ROOM 1B-115 HVAC PLANS
M-10	MECH. ROOM 1C-122 HVAC PLANS
M-11	PENTHOUSE - SECOND FLOOR 'E' HVAC PLANS
M-12	MECH. ROOM 6B-134 HVAC PLANS
M-13	TEMPORARY HVAC HOOK-UP PLANS
M-14	TEMPORARY HVAC HOOK-UP PLANS
M-15	HVAC SCHEDULES, NOTES AND DETAILS
M-16	HVAC SCHEDULES, NOTES AND DETAILS
M-17	HVAC SCHEDULES, NOTES AND DETAILS



LOCATION MAP
SCALE: 1" = 2000'

		Drawn By: LPM	Recommended: Chief, Engineering Dept.	Recommended: ACOS/Research	<div>JOHNSON, LASCHNER & ASSOCIATES, P.C. ENGINEERS • DESIGNERS • CONSULTANTS LANDSCAPE ARCHITECTS 1200 BROAD ST., AUGUSTA, GEORGIA 30901 PHONE: (706) 724-5756 FAX: (706) 724-3955</div>	Approved:	Project Title: Correct AHU/HVAC Deficiencies, Phase 5 Building 801 - Downtown Division	Date: 8/30/10
		Checked: CVW	Recommended: Safety Manager	Recommended: Energy Engineer		FACILITY MANAGEMENT EXECUTIVE		Project No. 509-10-120
		Recommended: M & O General Foreman	Recommended: Informatics Manager	Recommended: GEMS Coordinator		Approved:	Drawing Title: COVER SHEET	Drawing No. X-1
RE-ISSUED FOR CONSTRUCTION	12/02/11	Recommended: Chief, Construction Management	Recommended: Med. Center Epidemiologist	Recommended:		MEDICAL CENTER DIRECTOR		Dwg. 1 of 18
ISSUED FOR CONSTRUCTION	05/06/11							
Revisions:	Date:							

Department of Veterans Affairs
VAMC Augusta, Georgia
Engineering Service (138)

K:\30471002\Mech\X-1.dwg Plotted:12/2/2011 9:28 AM By:Larry McWilliams