Renovate Mansion House DB2010.001.00
And Grist Mill - Bldg. 501

SECTION 01 10 10
SPECIAL PROCESSES FOR HISTORIC PRESERVATION

PART 1 GENERAL

1.

1

1

.2

DESCRIPTION

A.

This Project has been designed in compliance with the Secretary of the
Interior’s Standards for the Treatment of Historic Properties (revised

1995), and must be completed consistent with the design.

General contractor and relevant sub-contractors should have at least
five years of experience working on historic buildings, or five
significant historic preservation projects, and work must follow the
procedures outlined in the National Park Service’s Technical
Preservation Briefs, which are included in their entirety by their
reference here, and referred to specifically in the relevant

specification sections.

The contractor shall recognize that all aspects and elements of the
property may potentially contribute to the historic significance of the
property, and the contractor shall not be the judge of the relative
significance of any feature. This judgment is entirely the
responsibility of the owner. Consequently, no element shall be altered,
removed, refused or taken from the premises without the approval of the
owner or the owner’s representative as being consistent with the

requirements of the contract documents.

RELATED WORK

Sections relevant to the preservation of historic elements
1. Section 01 00 00, General Requirements

Section 02 41 00, Demolition

2

3. Section 04 05 31, Masonry Tuck Pointing

4 Section 08 50 00, Restoration of Historic Wood Doors and Windows
5

Section 31 20 11, Earth Moving
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1.3 DEFINITIONS

DISASSEMBLE: Carefully take apart materials (or components) that are to be

salvaged and stored.

REMOVE: Take away materials that are not to be salvaged and dispose of them

in a proper and legal manner.

1.4 QUALITY ASSURANCE/FIRE SAFETY

A.

The following safeguards shall be observed in performing hot work, such

as welding, cutting, soldering, brazing, and other operations where

open flames or implements utilizing heat are used.

Regulatory Requirements

1.

The contractor shall ensure that operations involving the use of
open—-flame or electrical ARC equipment are not conducted until a GSA
Form 1755; Permit for Welding, Cutting, and Burning has been
completed and signed by the Project Manager each day such activity

is to occur.

Prior to commencing operations, a positive determination shall be
made if it is impractical to conduct the hot work in a shop area or
outside of the building. This determination shall be made by the
Client and Architect, in consultation with the Construction Project

Manager.

Prior to operations, if hot-work is judged necessary, the job site
shall be visited and suitable locations established for the portable
equipment during actual operations and storage during non-working
hours. The responsible supervisor for the Contractor, the Client and
the Architect shall confer and decide upon such locations with the

Client's decision being final in event of disagreement.

The Contractor shall notify the Client and the Architect of the area

of operations for each day and of all subsequent changes that occur.

This is necessary to assure inspection of all areas.
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The Contractor shall notify the Client and the Architect of all
locations where hot work is to be performed no later than the

morning the work is to be performed.

Before operations commence, the Contractor shall furnish personnel
to serve as a fire watch (or watches) for location(s) where hot work
is to be done. (One fire watcher may observe several locations in a
relatively small contiguous area if approved by the Client and
Architect.) Each fire watch shall have a Contractor-furnished,
suitable type, fully charged, operable fire extinguisher. The
Contractor is responsible that the fire watcher knows how to operate
the fire extinguisher and how to turn on a fire alarm and/or summon
the fire department.
a. Check the opposite side of walls, floors, ceilings, or roofs
before starting operations and take suitable precautions to
minimize the hazard for a fire starting or communicating to the

opposite side from operations.

C. COMBUSTIBLE MATERIALS

1.

Hot work shall not be done in or near rooms or in areas where
flammable liquids or explosive vapors are present or thought to be
present. In the latter case, a combustible gas indicator
(explosimeter) test shall be made to assure that the area is safe.
The Contractor is responsible for arranging for such test and he
shall bear such charges as may be incurred.

Insofar as possible, the Contractor shall remove and keep the area
free from all combustibles, i.e., rubbish, paper, waste, etc.,
within a twenty-five (25) foot radius from operations.

If combustible material cannot be removed, the Contractor shall
furnish fireproof blankets and cover such materials with them,
insuring that no openings exist into which sparks can penetrate. At
the direction of the Client, wood floors, walls, and ceiling shall
be wet down thoroughly with water before, during, and after
operations to afford adequate protection. NOTE: TAKE SPECIAL CARE
NOT TO DAMAGE HISTORIC WOOD FABRIC DURING THIS PROCESS. CONSULT
FIRE PROTECTION ENGINEER FOR TECHNICAL ADVICE AND SHPO ON HISTORIC
PRESERVATION MATTERS BEFORE PERFORMING THIS WORK.
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Where possible, the Contractor shall furnish and use baffles of
metal or gypsum board to prevent the spraying of sparks, hot slag,

etc., into surrounding combustible material.

D. SAFETY MEASURES

1.

The Contractor shall prevent the extension of sparks and particles
of hot metal through open windows, doors, holes, and cracks in
floors, walls, ceilings, roofs, and the like.

Where cylinders of gas are used in hot work, they shall be placed a
safe distance from work. The Contractor shall check hoses and
equipment for deterioration, malfunction, and leaks prior to
starting operations. He shall provide suitable supports to prevent
accidental overturning of cylinders. All cylinder control valves
shall be shut off while the equipment is unattended. Acetylene
cylinders shall be in an upright position while in use with the gas
pressure regulator set at 15 psi or less.

When hot work operations are completed or ended for the day, each
location of the day's work shall be inspected by the supervisor
representative of the Contractor not sooner than thirty (30) minutes
after completion of operations to detect hidden or smoldering fires
and to insure that proper housekeeping is maintained.

If any of the above safeguards are not employed, or are violated,
the Client may by verbal command, followed by written notice, stop
the work until compliance is obtained. Such stoppage shall not
relieve the Contractor from performing his work within the contract

period for the contract price.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION
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