

DEPARTMENT OF VETERANS AFFAIRS MEDICAL CENTER - WADE PARK
10701 EAST BLVD. CLEVELAND, OH. 44106

STEAM TRAP MONITORING SYSTEM, INSULATION AND PIPING UPGRADES
PROJECT NO. 541-12-115

Veterans Administration
Medical Center



Fredrick, Fredrick & Heller Engineers, Inc.
Mechanical & Electrical Engineer 672 East Royalton Road, Broadview Heights, Ohio 44147

Stephen J. Sebesta & Associates, Inc.
Consulting Environmental Health Engineers 17830 Englewood Drive, Suite 16, Cleveland, Ohio 44130

DRAWING INDEX

1-X0 COVER SHEET
MECHANICAL DRAWINGS
MECHANICAL SYMBOLS, ABBREVIATIONS AND NOTES

1-01	MECHANICAL SYMBOLS, ABBREVIATIONS AND NOTES	3-2-1	SECOND FLOOR PLAN - AREA 1
1-02	STEAM PIPING DETAILS	3-2-2	SECOND FLOOR PLAN - AREA 2
2-01	STEAM TRAP AND WORK SCHEDULE - TRAPS 1 THRU 40	3-2-3	SECOND FLOOR PLAN - AREA 3
2-02	STEAM TRAP AND WORK SCHEDULE - TRAPS 41 THRU 85	3-2-4	SECOND FLOOR PLAN - AREA 4
2-03	STEAM TRAP AND WORK SCHEDULE - TRAPS 86 THRU 128	3-2-5	SECOND FLOOR PLAN - AREA 5
2-04	STEAM TRAP AND WORK SCHEDULE - TRAPS 131 THRU 170	3-2-6	SECOND FLOOR PLAN - AREA 6
2-05	STEAM TRAP AND WORK SCHEDULE - TRAPS 171 THRU 205	3-2-7	SECOND FLOOR PLAN - AREA 7
2-06	STEAM TRAP AND WORK SCHEDULE - TRAPS 206 THRU 245	3-2-8	SECOND FLOOR PLAN - AREA 8
2-07	STEAM TRAP AND WORK SCHEDULE - TRAPS 246 THRU 285	3-3-1	THIRD FLOOR PLAN - AREA 1
2-08	STEAM TRAP AND WORK SCHEDULE - TRAPS 286 THRU 335	3-3-2	THIRD FLOOR PLAN - AREA 2
2-09	STEAM TRAP AND WORK SCHEDULE - TRAPS 336 THRU 370	3-3-3	THIRD FLOOR PLAN - AREA 3
2-10	STEAM TRAP AND WORK SCHEDULE - TRAPS 371 THRU 410	3-3-4	THIRD FLOOR PLAN - AREA 4
2-11	STEAM TRAP AND WORK SCHEDULE - TRAPS 410A THRU 450	3-3-5	THIRD FLOOR PLAN - AREA 5
2-12	STEAM TRAP AND WORK SCHEDULE - TRAPS 451 THRU 498	3-3-6	THIRD FLOOR PLAN - AREA 6
2-13	NOT USED	3-4-1	FOURTH FLOOR PLAN - AREA 1
2-14	NOT USED	3-4-2	FOURTH FLOOR PLAN - AREA 2
3-SB-1	SUB-BASEMENT FLOOR PLAN - AREA 1	3-4-3	FOURTH FLOOR PLAN - AREA 3
3-SB-2	SUB-BASEMENT FLOOR PLAN - AREA 2	3-4-4	FOURTH FLOOR PLAN - AREA 4
3-SB-3	SUB-BASEMENT FLOOR PLAN - AREA 3	3-5-1	FIFTH FLOOR PLAN - AREA 1
3-SB-4	SUB-BASEMENT FLOOR PLAN - AREA 4	3-5-2	FIFTH FLOOR PLAN - AREA 2
3-SB-5	SUB-BASEMENT FLOOR PLAN - AREA 5	3-5-3	FIFTH FLOOR PLAN - AREA 3
3-B-1	BASEMENT FLOOR PLAN - AREA 1	3-5-4	FIFTH FLOOR PLAN - AREA 4
3-B-2	BASEMENT FLOOR PLAN - AREA 2	3-6-1	SIXTH FLOOR PLAN - AREA 1
3-B-3	BASEMENT FLOOR PLAN - AREA 3	3-6-2	SIXTH FLOOR PLAN - AREA 2
3-B-4	BASEMENT FLOOR PLAN - AREA 4	3-6-3	SIXTH FLOOR PLAN - AREA 3
3-B-5	BASEMENT FLOOR PLAN - AREA 5	3-PH-1	PENTHOUSE FLOOR PLAN - AREA 1
3-B-6	BASEMENT FLOOR PLAN - AREA 6	3-PH-2	PENTHOUSE FLOOR PLAN - AREA 2
3-B-7	BASEMENT FLOOR PLAN - AREA 7	3-PH-3	PENTHOUSE FLOOR PLAN - AREA 3
3-B-8	BASEMENT FLOOR PLAN - AREA 8	3-PH-4	PENTHOUSE FLOOR PLAN - AREA 4
3-B-9	BASEMENT FLOOR PLAN - AREA 9	4-01	BASEMENT STEAM/CONDENSATE PIPING DETAILS
3-1-1	FIRST FLOOR PLAN - AREA 1	4-02	BASEMENT STEAM/CONDENSATE PIPING DETAILS
3-1-2	FIRST FLOOR PLAN - AREA 2	4-03	BASEMENT STEAM/CONDENSATE PIPING DETAILS
3-1-3	FIRST FLOOR PLAN - AREA 3	4-04	BASEMENT STEAM/CONDENSATE PIPING DETAILS
3-1-4	FIRST FLOOR PLAN - AREA 4	4-05	BASEMENT STEAM/CONDENSATE PIPING DETAILS
3-1-5	FIRST FLOOR PLAN - AREA 5	4-06	NOT USED
3-1-6	FIRST FLOOR PLAN - AREA 6	4-07	NOT USED
3-1-7	FIRST FLOOR PLAN - AREA 7		
3-1-8	FIRST FLOOR PLAN - AREA 8		
3-1-9	FIRST FLOOR PLAN - AREA 9		

ASBESTOS ABATEMENT

1-AA1 ASBESTOS ABATEMENT ITEM TABLES & STANDARD DETAILS

APPROVALS		APPROVALS		APPROVALS		Drawing Title		Project Title		Project Number	
DATE		DATE		DATE		COVER SHEET		STEAM TRAP MONITORING, INSULATION AND PIPING UPGRADES		541-12-115	
DIRECTOR (X)		CHIEF Planning and Construction		FACILITY MANAGER		Approved Division Chief		LOCATION		Building Number	
ISSUED FOR REBID		CHIEF Occupational Health & Safety		SHOP FOREMAN 138		Approved Service Director		VAMC - WADE PARK		1	
FINAL CD SUBMISSION		CHIEF RMA						Date		Drawing Number	
95% SUBMISSION								12-21-12		1-X0	
65% SUBMISSION								Checked		Drawn	
Revisions								WFW		JWF	
11-16-12											

