



UNDERCUT

$$\frac{CC-1}{WOM-1}$$

WOM-1

SSM-3

KEY NOTES:  
ALL COLUMNS WRAPS SHALL BE SQUARED.  
CONTRACTOR TO COORDINATE WITH COR FOR  
CANTEEN FINISHES IN RELATIONSHIP TO  
GOVERNMENT PROVIDED EQUIPMENT TO BE  
INSTALLED.

[illegible]

| RECOMMEND APPROVAL            |      |                            |      |
|-------------------------------|------|----------------------------|------|
| REQUESTER                     | Date |                            |      |
| CHIEF OF SERVICE              | Date | CHIEF OF STAFF             | Date |
| ASSOC. DIR. PATIENT CARE SVC. | Date | ASSOC. DIR. for OPERATIONS | Date |
| APPROVAL BY:                  |      |                            | Date |
| MEDICAL CENTER DIRECTOR       |      |                            |      |

|    |   |
|----|---|
|    | Drawing Title                                       |
|    | WALL FINISHES                                       |
| te |   |
| te | Approved: Safety Manager/M&O Supervisor             |
| te | Approved: Chief of Facilities Management Supervisor |

|     |   |         |              |
|-----|---|---------|--------------|
|     | Project Title   |         |              |
|     | B-2 ENTRANCE<br>RENOVATION  |         |              |
|     | Building Number<br>BUILDING #2  | Checked | Drawn<br>BLF |
| yr. | Location W.C.(Bill) Hefner Medical Center<br>1501 Brenner Ave<br>Salisbury NC 28144 |         |              |

|              |             |
|--------------|-------------|
| Date         | 15 MAY 2013 |
| Project No.  | 659-13-115  |
| DRAWING NO.  | A-104       |
| DWG. 8 OF 28 |             |



Department of Veterans Affairs