

SIGN IN SHEET - Solicitation VA261-13-R-0850

**PROJECT 654-317 - Community Living Center (CLC) Culture
and Safety Improvements**

Complete the following and turn into the Contracting Officer

1. Company Name: TOWN & COUNTRY ELECTRIC

Company Representative: ROBERT TRIVELLER
RDM@TC-ELECTRIC.NET

Phone # 775-358-5883 **Email:** 358-9447

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

X _____ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-13-R-0850

**PROJECT 654-317 – Community Living Center (CLC) Culture
and Safety Improvements**

Complete the following and turn into the Contracting Officer

1. Company Name: Stanley Convergent Security

Company Representative: Scott Wulforst

Phone # 775-287-8110 **Email:** SWULFORST@STANLEYWORKS.COM

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

Sub-Contractor

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-13-R-0850

**PROJECT 654-317 – Community Living Center (CLC) Culture
and Safety Improvements**

Complete the following and turn into the Contracting Officer

1. Company Name: Nelson Electric

Company Representative: SCOTT EMERICKA

Phone # (775) 358-0643 **Email:** SCOTTE@NelsonElectric.NET

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

Sub-Contractor

_____ **Supplier**

SIGN IN SHEET - Solicitation VA261-13-R-0850

**PROJECT 654-317 - Community Living Center (CLC) Culture
and Safety Improvements**

Complete the following and turn into the Contracting Officer

1. Company Name: EXTREME FIRE

Company Representative: G.C. EDMONDSON

Phone # 846-6859 **Email:** gcedmond@att.net

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

X _____ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET - Solicitation VA261-13-R-0850

**PROJECT 654-317 - Community Living Center (CLC) Culture
and Safety Improvements**

Complete the following and turn into the Contracting Officer

1. Company Name: Gore Associates Inc -
Company Representative: Richard Kelly + Drywall
Phone # 358-8633 **Email:** _____
Additional Representative: Ron Kelly
Phone # 358-8633 **Email:** _____
Additional Representative: _____
Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

Sub-Contractor

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-13-R-0850

**PROJECT 654-317 – Community Living Center (CLC) Culture
and Safety Improvements**

Complete the following and turn into the Contracting Officer

1. Company Name: Professional Telecomm. Services -

Company Representative: Chantal Crawley

Phone # 510-600-2151 **Email:** Chantalc@ptsca.net

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

X _____ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET - Solicitation VA261-13-R-0850

**PROJECT 654-317 - Community Living Center (CLC) Culture
and Safety Improvements**

Complete the following and turn into the Contracting Officer

1. Company Name: Fleet Heating + Air

Company Representative: Bob Heeb

Phone # 775-358-0744 **Email:** Fleet@heeb@aol.com

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

_____ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET - Solicitation VA261-13-R-0850

**PROJECT 654-317 - Community Living Center (CLC) Culture
and Safety Improvements**

Complete the following and turn into the Contracting Officer

1. Company Name: FUTURE FIRE PROT.

Company Representative: DAVID SEMAS

Phone # 775-336-9878 **Email:** futurefired@sbcglobal.net

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

X _____ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-13-R-0850

**PROJECT 654-317 – Community Living Center (CLC) Culture
and Safety Improvements**

Complete the following and turn into the Contracting Officer

1. Company Name: OVERHEAD FIRE PROT.

Company Representative: RICH HAPPEL

Phone # 775-856-3444 **Email:** RICH@OVERHEADFIRE.COM

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

X _____ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-13-R-0850

**PROJECT 654-317 – Community Living Center (CLC) Culture
and Safety Improvements**

Complete the following and turn into the Contracting Officer

1. Company Name: J.W. McClenahan Co.

Company Representative: Lyle Nelson

Phone # 775-690-7388 **Email:** lnelson@jwmcclenahanco.com

Additional Representative: Kurt Holt

Phone # 775-331-6700 **Email:** kholt@jwmcclenahanco.com

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

X _____ **Sub-Contractor**

_____ **Supplier**

SIGN IN SHEET – Solicitation VA261-13-R-0850

**PROJECT 654-317 – Community Living Center (CLC) Culture
and Safety Improvements**

Complete the following and turn into the Contracting Officer

1. Company Name: Delta FIRE Systems

Company Representative: RON HOWEA

Phone # 775-997-4307 **Email:** RON.HOWEA@DeltaFIRESystems.us

Additional Representative: _____

Phone # _____ **Email:** _____

Additional Representative: _____

Phone # _____ **Email:** _____

Please check one of the following:

_____ **General Contractor**

_____ **Sub-Contractor**

_____ **Supplier**