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PHASING:
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DRAWINGS

DWG NO. DWG DRAWING NAME

CS 1 COVER SHEET

LS-1 2 LIFE SAFETY PLAN

A-1 3 EXISTING CRAWL SPACE PLAN

A-2 4 FIRST FLOOR PLAN — NEW WORK

A-2a 5 FIRST FLOOR REFLECTED CEILING PLAN — DEMOLITION
A-2b 6 FIRST FLOOR REFLECTED CEILING PLAN — NEW WORK
A-3 / SECOND FLOOR PLAN — NEW WORK

A-3a 8 SECOND FLOOR REFLECTED CEILING PLAN — DEMOLITION
A-3b 9 SECOND FLOOR REFLECTED CEILING PLAN — NEW WORK
A-4 10 PENTHOUSE & ROOF PLAN

A-5 11 ROOF PLAN

ASB-1 12 BASEMENT PLAN — HAZARDOUS MATERIALS

15-51 13 PLANS

19—-H1 14 GENERAL NOTES/ PHASING INFORMATION

15-H2 15 FIRST FLOOR — DUCTWORK — DEMOLITION

15-H3 16 SECOND FLOOR — DUCTWORK - DEMOLITION

15—-H4 17 ROOF PLAN — DUCTWORK — DEMOLITION

15-H5 18 ROOF PLAN — PIPING — DEMOLITION

15—H6 19 CRAWL SPACE — MECHANICAL — DEMOLITION AND NEW WORK
15-H/ 20 FIRST FLOOR — DUCTWORK — NEW WORK

15-H8 21 SECOND FLOOR — DUCTWORK — NEW WORK

15—H9 22 ROOF PLAN — DUCTWORK — NEW WORK

15-H10 23 FIRST FLOOR — PIPING — NEW WORK

15-H11 24 SECOND FLOOR — PIPING — NEW WORK

15-H12 25 ROOF PLAN — PIPING — NEW WORK

159-H13 26 DETAILS

15-H14 27 DETAILS

159-H15 28 DETAILS

15-H16 29 DETAILS

15-H17 30 AIR DISTRIBUTION RISER

15-H18 31 ATC

15-H19 32 SCHEDULES

15-P1 33 GENERAL NOTES

15-P2 34 BASEMENT PLAN DEMOLITION

15-P3 35 FIRST FLOOR DEMOLITION

15-P4 36 SECOND FLOOR DEMOLITION

15-P5 37 ROOF PLAN DEMOLITION

15-E1 38 ELECTRICAL LEGEND, ABBREVIATIONS, GENERAL NOTES, AND LIGHTING FIXTURE SCHEDULE
15-E2 39 FIRST FLOOR PLAN ELECTRICAL — DEMOLITION

15-E3 40 SECOND FLOOR PLAN ELECTRICAL — DEMOLITION
15-E4 41 ROOF PLAN — ELECTRICAL DEMOLITION

15-E5 42 FIRST FLOOR PLAN ELECTRICAL — NEW WORK

15-E6 43 SECOND FLOOR PLAN ELECTRICAL — NEW WORK
15-E7 44 ROOF PLAN — POWER NEW WORK

15-E8 45 ROOF PLAN — LIGHTING NEW WORK

15-E9 46 ELECTRICAL DETAILS & SCHEDULES

BASE BID
DEDUCT ALTERNATE 1
DEDUCT ALTERNATE 2

DEDUCT ALTERNATE 3

ALL WORK. PERFORMED AT NIGHT AND ON THE WEEKENDS

ALL WORK. PERFORMED DURING NORMAL DAYTIME HOURS 8AM TO 4PM
SAME AS BID ITEM 1, EXCEPT DELETE ALL PREPARATION AND PAINTING
OF EXITING WALLS ON THE FIRST FLOOR AND OFFICE AREAS ON THE

SECOND FLOOR

SAME AS BID ITEM 2, EXCEPT DELETE DAMPROOFING AND EXCAVATION

PHASE |
PHASE |l
PHASE Il
PHASE V
PHASE V
PHASE VI

SUBMITTALS

ALL WORK ON SOUTH SIDE OF FIRST FLOOR

OFFICE AREA ON NORTH SIDE OF FIRST, MOVES TO SOUTH SIDE
ALL WORK ON NORTH SIDE OF FIRST FLOOR

OFFICE AREA RELOCATES TO FIRST FLOOR

OFFICE AREA ON SECOND MOVES TO FIRST

DEDUCT ALTERNATE 4 -

ON THE NORTH SIDE OF THE BUILDING

PHASE VIl — ALL WORK ON SECOND FLOOR

SAME AS BID ITEM 3, EXCEPT DELETE ALL EXTERIOR BRICK WORK
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