


BUILDING SECTION - REMODEL KEYNOTES

- 1 REPLACE BELOW-DECK INSULATION WITH NEW R-30 BATT. INSULATION SUPPORTED BY IMPALING PINS AS SPECIFIED, TYPICAL AT THIRD FLOOR ROOF'S.REMOVE SPRAY-ON FIREPROOFING AS REQUIRED TO MOUNT IMPALING PINS
- 2 R-30 BATT. INSULATION, PROVIDE IMPALING PINS AS SPECIFIED. REMOVE SPRAY-ON FIREPROOFING AS REQUIRED TO MOUNT IMPALING PINS.
- 3 CEILING, TYPICAL. REFER TO REFLECTED CEILING PLAN
- 4 CEMENT PLASTER SOFFIT. REFER TO 1ST FLOOR REFLECTED CEILING PLAN
- 5 GYPSUM WALLBOARD & BASE OVER 2" RIGID INSULATION OVER EXISTING INSULATION FROM FLOOR TO DECK TYPICAL ALL EXTERIOR WALLS, ALL 3 FLOORS.
- 6 ALUMINUM WINDOW SYSTEM. REFER TO SCHEDULE. (OMIT WINDOWS AT DEDUCTIVE ALTERNATE 2)
- 7 ALUMINUM STOREFRONT SYSTEM. REFER TO SCHEDULE. (OMIT STOREFRONT AT DEDUCTIVE ALTERNATE 2)
- 8 (E) SUNSCREEN TO REMAIN, U.N.O. REMOVE DEBRIS AND CLEAN VIA POWERWASH.
- 9 NOT USED
- 10 (E) SKYLIGHT TO REMAIN.

Revisions	Date
1	07/22/13
2	07/25/13
3	
4	
5	
6	
7	
8	
9	
10	

CONSULTANTS:

ARCHITECT/ENGINEERS:



HMC Architects

1827 E. Fir Avenue, Studio 103 / Fresno, CA 93720
T 559 322 2444 / www.hmcarchitects.com

Drawing Title
BUILDING SECTIONS

Approved Project Director

Project Title
**BUILDING 24
SEISMIC CORRECTION
AND ADDITION**

Location
VAMC FRESNO, CA

Date
March 12, 2013

Checked
BB

Drawn
CLO

Project Number
570-215

Building Number
24

Drawing Number

AS601
Dwg. 58 of 176

Office of
Construction
and Facilities
Management

