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PARTIAL THIRD FLOOR PLAN - Existing Conditions and Demolition
SCALE: 1/8" = 1'-0" A3
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Exist'g Conditions - Demolition

BUILDING
NORTH

Scheduled Completion: 31May04 - 25Jun04

Refer to Drawing A4 for Ceiling and Lighting Demolition.

Refer to Plan 1/A5 for Replacement Door Layout.
2

1

3

9
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7

6

5

4

GENERAL EXISTING CONDITIONS ANDDEMOLITION KEYED NOTES:

Remove existing sliding door/wall system and partition for Isolation Room 3A150.

Prior to any demolition, Install Temporary Construction Barrier with Door or Poly Barrier as indicated. See Detail A/A3.
Poly Barrier separating MICU/SICU to be installed on both sides of door frame. Provide brush-off area near exit door.

Remove existing sinks near columns. Existin rough-in supply and

Remove any unused and/or abandoned wiring in existing nurse stations.

Remove existing base units and countertops.

Remove existing Nourishment Center Unit. Existing rough-in supply, drain and vent piping to remain.

Remove existing Modular Wall System.

Remove existing Nurse Station.

Remove existing Nurse Call System Console.

drain piping to remain.

new door opening. Refer to Drawing A5 for New Door Layout.
Remove portion of existing metal stud and GWB partition to create10
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