


Scale: $3/32'' = 1'-0''$ F.F.E. = 88.50'

Department of
Veterans Affairs

FULLY SPRINKLERED

- NOTES
- THE F.S.C. SHALL EXTEND PIPING (SIZE PER HYDRAULIC CALCULATIONS) TO COMPLETE NEW FIRE SUPPRESSION SPRINKLER SYSTEM IN AREA INDICATED.
 - REMOVE ALL EXISTING SPRINKLER HEADS AND FIRE SUPPRESSION PIPING (MAIN & BRANCH) AND PROVIDE COMPLETE FIRE SUPPRESSION SPRINKLER SYSTEM IN AREA INDICATED SERVED FROM NEW FIRE SUPPRESSION MAIN.
 - APPROXIMATE LOCATION OF SPRINKLER MAIN PROVIDED UNDER PHASE 2 CONSTRUCTION. THE F.S.C. SHALL VERIFY THE EXACT LOCATION BEFORE STARTING ANY RELATED WORK.
 - REMOVE EXISTING SECTION OF EXISTING SPRINKLER MAIN AND CAP STUBS AFTER EXISTING SPRINKLER SYSTEM HAS BEEN SUPPLIED FROM EXISTING SUPERVISED VALVE & FLOW SWITCH LOCATED IN EXISTING SOUTHWEST STAIRWAY. RE-WORK EXISTING SPRINKLER PIPING IN IMMEDIATE AREA AS REQUIRED TO MAINTAIN OR PROVIDE SPRINKLER HEADS LOCATED IN THE CORRECT SPRINKLER ZONES.
 - EXISTING TO REMAIN.
 - APPROXIMATE LOCATION OF NEW SPRINKLER MAIN TO SERVE RENOVATED AREA. EXACT SIZE AND LOCATION BY F.S.C. PER SITE CONDITIONS.
 - APPROXIMATE LOCATION OF NEW SPRINKLER MAIN TO SERVE NEW ADDITION AREA. EXACT SIZE & LOCATION BY F.S.C. PER SITE CONDITIONS.
 - EXISTING SUPERVISED VALVE AND FLOW SWITCH TO SERVE SPRINKLER ZONE - EXISTING.
 - CONNECT TO EXISTING FIRE SUPPRESSION SPRINKLER MAIN INSTALLED UNDER PHASE 2 - EAST WING CONTRACT. VERIFY EXACT SIZE AND LOCATION BEFORE STARTING ANY RELATED WORK.
 - TEST & DRAIN RISER.

| ROOM NAMES & NUMBERS - FIRST FLOOR | |
|------------------------------------|---------------------|
| Number | Name |
| 108 | LIVING ROOM |
| 109 | DINING ROOM |
| 108A | KITCHEN |
| 108B | PANTRY |
| 109C | FAMILY DINING |
| 110 | LIVING ROOM |
| 111 | CORRIDOR |
| 112 | QUIET ROOM |
| 113 | CORRIDOR |
| 113A | ELEC. RM. |
| 113B | HAC |
| 113C | SOILED CARTS |
| 113D | CORRIDOR |
| 114 | BEDROOM |
| 114A | BATH |
| 115 | BEDROOM |
| 115A | BATH |
| 116 | STAFF TOILET |
| 117 | BEDROOM |
| 117A | BATH |
| 118 | BEDROOM |
| 118A | BATH |
| 119 | MED. RM. |
| 120 | BEDROOM |
| 120A | BATH |
| 121 | BEDROOM |
| 121A | BATH |
| 122 | BEDROOM |
| 122A | BATH |
| 123 | STOR. |
| 124 | BEDROOM |
| 124A | BATH |
| 125 | BEDROOM |
| 125A | BATH |
| 126 | NURSE'S SUB STATION |
| 127 | BEDROOM |
| 127A | BATH |
| 128 | SPECIAL CARE |
| 128A | BATH |
| 129 | BEDROOM |
| 129A | BATH |
| 130 | CLEAN LINEN |
| 131 | BEDROOM |
| 131A | BATH |
| 132 | BEDROOM |
| 132A | BATH |
| 133 | COMM. |
| 134 | DINING ROOM |
| S104A | STAIRS |
| S121 | STAIRS |



FIRST FLOOR PLAN - NEW WORK
Scale: 3/32" = 1'-0"
F.F.E. = 100.00'

Revisions

Date

CONSULTANTS:

Heapy Engineering

Mechanical Electrical Commissioning Technology

Nationally Recognized Leader in Sustainability / LEED

1400 W Dorothy Lane, Dayton OH 45409-1310

Ph: 937-224-0861 Fax: 937-224-5777 www.heapy.com

PROJECT NO. 2010-04024

FIRM LICENSE NO. 01528

STATE OF OHIO

JOHN A. BLACK

49341

REGISTERED PROFESSIONAL ENGINEER

ARCHITECT/ENGINEERS:

JOHN POE ARCHITECTS

116 EAST THIRD STREET

DAYTON, OHIO

45402-2130

937 461 3290 PHONE

937 461 0280 FAX

jpae@johnpoe.com

Drawing Title

FIRST FLOOR PLAN - NEW WORK

Approved: Project Director

Project Title

RENOVATE CLC BUILDING

211 WEST

Location

Chillicothe, Ohio

Date

09/06/2013

Checked

RLT

Drawn

DPB

Project No.

VA Project No. 538-107

JPA Project No. 11001.00

Building Number

211

Drawn Number

211 - FS3

Dwg. 61 of 132

Office of Construction and Facilities Management


Department of Veterans Affairs

9/6/2013 1:16:09 PM

FULLY SPRINKLERED

- NOTES
- THE F.S.C. SHALL EXTEND PIPING (SIZE PER HYDRAULIC CALCULATIONS) TO COMPLETE NEW FIRE SUPPRESSION SPRINKLER SYSTEM IN AREA INDICATED.
 - REMOVE ALL EXISTING FIRE SUPPRESSION SPRINKLER HEADS AND ALL PIPING (MAIN & BRANCH) AND PROVIDE COMPLETE FIRE SUPPRESSION SPRINKLER SYSTEM IN AREA INDICATED SERVED FROM NEW FIRE SUPPRESSION MAIN.
 - APPROXIMATE LOCATION OF SPRINKLER MAIN PROVIDED UNDER PHASE 2 (211 EAST WING) CONSTRUCTION. THE F.S.C. SHALL VERIFY THE EXACT SIZE AND LOCATION BEFORE STARTING ANY RELATED WORK.
 - REMOVE SECTION OF EXISTING SPRINKLER MAIN AND CAP STUBS AFTER EXISTING SPRINKLER SYSTEM HAS BEEN SUPPLIED FROM NEW SUPERVISED VALVE & FLOW SWITCH.
 - EXISTING TO REMAIN.
 - APPROXIMATE LOCATION OF NEW SPRINKLER MAIN TO SERVE RENOVATED AREA. EXACT SIZE AND LOCATION BY F.S.C. PER SITE CONDITIONS.
 - APPROXIMATE LOCATION OF NEW SPRINKLER MAIN TO SERVE NEW ADDITION AREA. EXACT SIZE & LOCATION BY F.S.C. PER SITE CONDITIONS.
 - REMOVE EXISTING SUPERVISED VALVE AND FLOW SWITCH AND PROVIDE NEW SUPERVISED VALVE AND FLOW SWITCH (SIZE AS REQUIRED BY THE F.S.C.) TO SERVE SPRINKLER ZONE - EXISTING.
 - THE F.S.C. SHALL CONNECT TO EXISTING PIPING PROVIDED UNDER PHASE 2 (211 EAST WING) PROJECT. VERIFY EXACT SIZE AND LOCATION BEFORE STARTING ANY RELATED WORK.
 - NEW SPRINKLER RISER UP TO ATTIC SYSTEM. SIZE AS REQUIRED BY THE F.S.C.
 - 2" TEST & DRAIN RISER.

| ROOM NAMES & NUMBERS - SECOND FLOOR | | |
|-------------------------------------|---------------------|--|
| Number | Name | |
| 208 | LIVING ROOM | |
| 209 | DINING ROOM | |
| 209A | KITCHEN | |
| 209B | PANTRY | |
| 209C | FAMILY DINING | |
| 210 | LIVING ROOM | |
| 211 | CORRIDOR | |
| 212 | QUIET ROOM | |
| 213 | CORRIDOR | |
| 213A | ELEC. RM. | |
| 213B | HAC | |
| 213C | SOILED CARTS | |
| 213D | CORRIDOR | |
| 214 | BEDROOM | |
| 214A | BATH | |
| 215 | BEDROOM | |
| 215A | BATH | |
| 216 | STAFF TOILET | |
| 217 | BEDROOM | |
| 217A | BATH | |
| 218 | BEDROOM | |
| 218A | BATH | |
| 219 | MED. RM. | |
| 220 | BEDROOM | |
| 220A | BATH | |
| 221 | BEDROOM | |
| 221A | BATH | |
| 222 | BEDROOM | |
| 222A | BATH | |
| 223 | STOR. | |
| 224 | BEDROOM | |
| 224A | BATH | |
| 225 | BEDROOM | |
| 225A | BATH | |
| 226 | NURSE'S SUB STATION | |
| 227 | BEDROOM | |
| 227A | BATH | |
| 228 | SPECIAL CARE | |
| 228A | BATH | |
| 229 | BEDROOM | |
| 229A | BATH | |
| 230 | CLEAN LINEN | |
| 231 | BEDROOM | |
| 231A | BATH | |
| 232 | BEDROOM | |
| 232A | BATH | |
| 233 | COMM. | |
| 234 | DINING ROOM | |
| S204A | STAIRS | |
| S221 | STAIRS | |



- 1 THE F.S.C. SHALL EXTEND PIPING (SIZE PER HYDRAULIC CALCULATIONS) TO COMPLETE NEW SUPPRESSION SPRINKLER SYSTEM IN AREA INDICATED.
- 2 REMOVE ALL EXISTING FIRE SUPPRESSION SPRINKLER HEADS AND ALL PIPING (MAIN, BRANCH) AND PROVIDE COMPLETE FIRE SUPPRESSION SPRINKLER SYSTEM IN AREA INDICATED PER NEW FIRE SUPPRESSION MAIN.
- 3 PIPING TO COMPLETE FIRE SUPPRESSION SPRINKLER SYSTEM IN WEST WING ATTIC BY THE F.S.C.
- 4 EXISTING TO REMAIN.
- 5 PROVIDE FIRE SUPPRESSION SPRINKLER PROTECTION AS REQUIRED FOR RAISED MECHANICAL DORMERS.
- 6 ALL EXISTING SPRINKLER MAINS, BRANCH PIPING AND ALL SPRINKLER HEADS SHALL BE REMOVED.
- 7 OUTLINE OF EXISTING ROOF AND STRUCTURE TO REMAIN. REFER TO ARCHITECTURAL DRAWINGS A02, A05 AND A10 AND DETAIL A21-FSS ON THIS SHEET. PROVIDE FIRE SUPPRESSION SPRINKLER PROTECTION UNDER EXISTING ROOF AREA.



| | | | | | | | | | | | | | | | | | |
|-----------|--|--------------|--|---|--|----------------------|--|---|--|---|--|---|--|---|--|--|--|
| | | CONSULTANTS: | | <div><div><div><div><div></div><div></div></div><div><div><div>Heapy Engineering</div><div>Mechanical Electrical Commissioning Technology</div><div>Nationally Recognized Leader in Sustainability / LEED</div></div></div><div><div>1400 W Dorothy Lane, Dayton OH 45409-1310</div><div>Ph: 937-224-0861 Fax: 937-224-5777 www.heapy.com</div></div><div><div>PROJECT NO. 2010-04024</div><div>FIRM LICENSE NO. 01528</div></div></div></div><div><div>STATE OF OHIO</div><div>JOHN A. BLACK</div><div>45341</div><div>REGISTERED PROFESSIONAL ENGINEER</div></div></div> | | ARCHITECT/ENGINEERS: | | <div><div><div>JOHN POE ARCHITECTS</div><div><div></div><div></div></div><div><div>116 EAST THIRD STREET</div><div>DAYTON, OHIO 45402-2139</div><div>937 461 3290 PHONE</div><div>937 461 0290 FAX</div><div>jae@johnpoe.com</div></div></div></div> | | <div>Drawing Title</div> <div>ATTIC PLAN - NEW WORK</div> <div>Approved: Project Director</div> | | <div><div>Project Title</div><div>RENOVATE CLC BUILDING 211 WEST</div><div>Location</div><div>Chillicothe, Ohio</div><div>Date</div><div>09/06/2013</div><div>Checked</div><div>RLT</div><div>Drawn</div><div>DPB</div></div> | | <div><div>Project No.</div><div>VA Project No. 538-107</div><div>JPA Project No. 11001.00</div><div>Building Number</div><div>211</div><div>Drawing Number</div><div>211 - FS5</div><div>Dwg. 63 of 132</div></div> | | <div>Office of Construction and Facilities Management</div> <div><div>VA</div>Department of Veterans Affairs</div> | |
| Revisions | | Date | | | | | | | | | | | | | | | |