




CONSULTANTS:

**Heapy Engineering**  
Mechanical Electrical Commissioning Technology  
*Nationally Recognized Leader in Sustainability / LEED*  
1400 W Dorothy Lane, Dayton OH 45409-1310  
Ph: 937-224-0861 Fax: 937-224-5777 [www.heapy.com](http://www.heapy.com)  
  
PROJECT NO. 2010-04024      FIRM LICENSE NO. 01528




Project Title <b>RENOVATE CLC BUILDING 211 WEST</b>			Project No. VA Project No. 538-107 JPA Project No. 11001.00		<b>Office of Construction and Facilities Management</b>   <b>Department of Veterans Affairs</b>
Location <b>Chillicothe, Ohio</b>			Building Number <b>211</b>		
Date 09/06/2013			Drawing Number <b>P2</b>  Dwg. 65 of 132		
Checked <b>RLT</b>		Drawn <b>DPB</b>			






 **PARTIAL PIPE BASEMENT PLAN - REMOVALS**  
Scale: 1/8" = 1'-0"

 **2** PARTIAL BASEMENT PLAN - REMOVALS  
Scale: 1/8" = 1'-0"



**KEYPLAN**  
Scale: N.T.S.

[illegible]

[illegible]

FIRM LICENSE NO. 01528




116 EAST THIRD STREET  
DAYTON, OHIO  
45402-2130

937 461 3290 PHONE  
937 461 0260 FAX  
jpa@johnpoe.com

 Department of  
Veterans Affairs



[illegible]

# FULLY SPRINKLERED

## GENERAL NOTES

A REFER TO SHEET P1 FOR GENERAL NOTES.

## NOTES

- EXISTING TO REMAIN.
- MAIN MEDICAL GAS SUPPLY RISERS. EXTEND 1.25" MV, 1" MA & 1" O2 PIPING TO FLOORS ABOVE.
- BOX MOUNTED TRANSFORMER LOCATED ABOVE CEILING TO CONTROL SENSOR OPERATED FAUCET ON FIXTURE BELOW. 120V 1PH POWER WILL BE LOCATED IN A WIRING BOX ABOVE THE CEILING BY THE E.C. A 0.75" CONDUIT FOR LOW VOLTAGE WIRING STUBBED ABOVE THE CEILING AND EXTENDED DOWN TO AN ELECTRICAL WALL BOX LOCATED BELOW EACH LAVATORY WILL BE PROVIDED BY THE E.C. TRANSFORMER AND LOW VOLTAGE WIRING SHALL BE PROVIDED BY THE P.C. THE P.C. SHALL COORDINATE ALL WORK WITH THE E.C.
- EXTEND 3" DCW & 2" DHW FROM PIPE BASEMENT BELOW TO ABOVE FIRST FLOOR CEILING. EXTEND 1" DHWR FROM ABOVE FIRST FLOOR CEILING TO PIPE BASEMENT BELOW. PIPING CONTINUED ON SHEET 211-P3.
- CONNECT TO EXISTING O2 MAIN SERVING BUILDING 211 ONLY AND EXTEND TO SERVE NEW WEST WING RENOVATION/ADDITION.
- TRAP PRIMER. REFER TO DETAIL G.P2.

ROOM NAMES & NUMBERS - BASEMENT	
Number	Name
020	EXIST. BISTRO
024A	EXIST. LIBRARY WORK ROOM
24B	EXISTING LIBRARY
024C	EXIST. MTG. RM.
025	EXIST. STOR.
026	EXIST. STAFF LOCKERS
026A	EXIST. MOP CL.
029	CLASSROOM
031	MEN
032	WOMEN
033	KITCH.
034	ELEC. CLOS.
035	LARGE MEETING
035A	STOR.
036	H.A.C.
037	SMALL MEETING
038	SMALL MEETING
ES00	EXIST. STAIRS
G001B	EXIST. CORR.
G001C	EXIST. CORR.
G001D	EXIST. CORR.
G001E	EXIST. CORR.
G001F	EXIST. CORR.
G030A	CORR.
G030B	CORR.
G030C	CORR.
G033A	CORR.
G033B	CORR.
S03	STAIRS

## PARTIAL BASEMENT PLAN - MEDICAL GAS

Scale: 1/8" = 1'-0"

F.F.E. = 88.50'

DEDUCT ALTERNATE #1: PROVIDE VALVED & CAPPED DOMESTIC WATER & CAPPED SANITARY VENT STUBS FOR FUTURE PLUMBING FIXTURES AND INSTALL PIPING SYSTEMS TO ACCOMMODATE FUTURE CEILING HEIGHTS IF DEDUCT IS ACCEPTED. COORDINATE WORK W/DOCTWORK INDICATED ON SHEET 211-H7.


DEDUCT ALTERNATE #1: PROVIDE VALVED & CAPPED DOMESTIC WATER & CAPPED SANITARY VENT STUBS FOR FUTURE PLUMBING FIXTURES AND INSTALL PIPING SYSTEMS TO ACCOMMODATE FUTURE CEILING HEIGHTS IF DEDUCT IS ACCEPTED. COORDINATE WORK W/DOCTWORK INDICATED ON SHEET 211-H7.

DEDUCT ALTERNATE #1: PROVIDE VALVED & CAPPED DOMESTIC WATER & CAPPED SANITARY VENT STUBS FOR FUTURE PLUMBING FIXTURES AND INSTALL PIPING SYSTEMS TO ACCOMMODATE FUTURE CEILING HEIGHTS IF DEDUCT IS ACCEPTED. COORDINATE WORK W/DOCTWORK INDICATED ON SHEET 211-H7.

## PARTIAL BASEMENT PLAN - NEW WORK

Scale: 1/8" = 1'-0"

F.F.E. = 88.50'



Scale: N.T.S.

CONSULTANTS:

**Heapy Engineering**  
Mechanical Electrical Commissioning Technology  
Nationally Recognized Leader in Sustainability / LEED

1400 W Dorothy Lane, Dayton OH 45409-1310  
Ph: 937-224-0861 Fax: 937-224-5777 www.heapy.com

PROJECT NO. 2010-04024

FIRM LICENSE NO. 01528



ARCHITECT/ENGINEERS:

JOHN POE ARCHITECTS

116 EAST THIRD STREET  
DAYTON, OHIO  
45402-2130  
937 461 3290 PHONE  
937 461 0260 FAX  
jpo@johnpoe.com

Drawing Title

PARTIAL BASEMENT PLAN - NEW WORK

Approved: Project Director

Project Title

RENOVATE CLC BUILDING  
211 WEST

Location

Chillicothe, Ohio

Date

09/06/2013

Checked

RLT

Drawn

DPB

Project No.

VA Project No. 538-107  
JPA Project No. 11001.00

Building Number

211

Drawing Number

211 - P4

Dwg. 66 of 132

Office of  
Construction  
and Facilities  
Management



9/6/2013 1:18:45 PM

one-eighth inch = one foot

FULLY SPRINKLERED

GENERAL NOTES

A REFER TO SHEET P1 FOR GENERAL NOTES.

NOTES

- 1 BOX MOUNTED TRANSFORMER LOCATED ABOVE CEILING TO CONTROL SENSOR OPERATED FAUCET ON FIXTURE BELOW. 120V -1PH POWER WILL BE LOCATED IN A WIRING BOX ABOVE THE CEILING BY THE E.C. A 0.75" CONDUIT (FOR LOW VOLTAGE WIRING). STUBBED ABOVE THE CEILING AND EXTENDED DOWN TO AN ELECTRICAL WALL BOX LOCATED BELOW EACH LAVATORY WILL BE PROVIDED BY THE E.C. TRANSFORMER AND LOW VOLTAGE WIRING SHALL BE BY THE P.C. THE P.C. SHALL COORDINATE ALL WORK WITH THE E.C.
- 2 P.C. SHALL MAKE 0.5" MA, 0.5" CO & 0.75" MV MEDICAL GAS CONNECTIONS TO MEDICAL GAS OUTLETS. REFER TO ARCHITECTURAL DRAWINGS A701 & A702FOR EXACT CONNECTION LOCATIONS, CONDITIONS AND REQUIREMENTS.
- 3 MAIN MEDICAL GAS RISERS. PROVIDE 1.25" MV, 1" MA & 1" O2 FROM BASEMENT AND 1.25" MV, 1" MA & 1" O2 UP TO SECOND FLOOR.
- 4 PIPING LOCATED IN PLUMBING CHASE/WALL ABOVE FLOOR SLAB.
- 5 TRAP PRIMER, REFER TO DETAIL G/P2.
- 6 EXTEND 0.5" CW TO SERVE RECESSED MOUNTED STAINLESS STEEL COFFEE MAKER SUPPLY BOX WITH QUARTER TURN BALL VALVE AND 1/8" SWEAT INLET WITH 0.25" COMPRESSED OUTLET. BOX SHALL BE 8" X 6" WITH A 11" X 8.5" COVER. MOUNT UNIT IN COUNTERTOP AT 48" ABOVE FINISHED FLOOR.

ROOM NAMES & NUMBERS - FIRST FLOOR		
Number	Name	
108	LIVING ROOM	
109	DINING ROOM	
109A	KITCHEN	
109B	PANTRY	
109C	FAMILY DINING	
110	LIVING ROOM	
111	CORRIDOR	
112	QUIET ROOM	
113	CORRIDOR	
113A	ELEC. RM.	
113B	HAC	
113C	SOILED CARTS	
113D	CORRIDOR	
114	BEDROOM	
114A	BATH	
115	BEDROOM	
115A	BATH	
116	STAFF TOILET	
117	BEDROOM	
117A	BATH	
118	BEDROOM	
118A	BATH	
119	MED. RM.	
120	BEDROOM	
120A	BATH	
121	BEDROOM	
121A	BATH	
122	BEDROOM	
122A	BATH	
123	STOR.	
124	BEDROOM	
124A	BATH	
125	BEDROOM	
125A	BATH	
126	NURSE'S SUB STATION	
127	BEDROOM	
127A	BATH	
128	SPECIAL CARE	
128A	BATH	
129	BEDROOM	
129A	BATH	
130	CLEAN LINEN	
131	BEDROOM	
131A	BATH	
132	BEDROOM	
132A	BATH	
133	COMM.	
134	DINING ROOM	
S104A	STAIRS	
S121	STAIRS	

PARTIAL FIRST FLOOR PLAN - MEDICAL GAS


Scale: 1/8" = 1'-0"

F.F.E. = 100.00'

PARTIAL FIRST FLOOR PLAN - NEW WORK

Scale: 1/8" = 1'-0"

F.F.E. = 100.00'



Revisions

Date

CONSULTANTS:

Heapy Engineering

Mechanical Electrical Commissioning Technology

Nationally Recognized Leader in Sustainability / LEED

1400 W Dorothy Lane, Dayton OH 45409-1310

Ph: 937-224-0861 Fax: 937-224-5777 www.heapy.com

PROJECT NO. 2010-04024

FIRM LICENSE NO. 01528

ARCHITECT/ENGINEERS:

JOHN POE ARCHITECTS

116 EAST THIRD STREET  
DAYTON, OHIO  
45402-2130

937 461 3290 PHONE  
937 461 0260 FAX  
jpa@johnpoe.com

Drawing Title

PARTIAL FIRST FLOOR PLAN - NEW WORK

Approved: Project Director

Project Title

RENOVATE CLC BUILDING  
211 WEST

Location

Chillicothe, Ohio

Date

09/06/2013

Checked

RLT

Drawn

DPB

Project No.

VA Project No. 538-107  
JPA Project No. 11001.00

Building Number

211

Drawing Number

211 - P5

Dwg. 70 of 132

Office of  
Construction  
and Facilities  
Management

Department of  
Veterans Affairs


9/6/2013 1:19:56 PM








F.F.E. = 123.83'

 Department of  
Veterans Affairs

CONSULTANTS:

PROJECT NO. 2010-04024



116 EAST THIRD STREET  
DAYTON, OHIO  
45402-2130

937 461 3290 PHONE  
937 461 0260 FAX  
ipa@johnpoe.com

	Drawing Title
--	---------------

SOIL, WASTE AND VENT

Approved: Project Director

Project Title
---------------

RENOVATE CLC BUILDING  
211 WEST

Location	
----------	--

Date

☐ Checked

Drawn
-------

Project No.  
VA Project No. 538-107  
JPA Project No. 11001.00

Building Number  
**211**

Drawing Number  
**211 - P8**

Dwg. 73 of 132

Day. 73 of 132

Office of  
Construction  
and Facilities  
Management

