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AB AGGREGATE BASE AE ASPHALT EDGE =
ABC ACRYLONITRILE BUTADIENE STYRENE BC BACK OF CURB 8
AC. ACRES BCD BOTTOM OF DITCH
AC ASPHALT CONCRETE PAVEMENT BLDG BUILDING GENERAI— NOTES O
ADA AMERICANS WITH DISABILITIES ACT CLD DRIVE CENTERLINE
ALUM ALUMINUM CLEPL EXISTING PIPELINE REFER TO SPECIFICATIONS FOR GENERAL REQUIREMENTS A
ﬁgS,Y QSSEEBFL)S'NT %,R Egﬁ?RSEN;%%'TNE 1. CONTRACTORS SHALL NOT WORK FROM PARTIAL SETS OF DOCUMENTS, AND 2.
= FIRE HYDRANT SHALL READ AND BE FAMILIAR WITH THE DOCUMENTS AND THE WORK. @)
ASTM ASTM INTERNATIONAL DISCREPANCIES SHALL BE BROUGHT TO THE ATTENTION OF THE CONTRACTING ~
AVE AVENUE FL FLOW LINE OFFICER’S REPRESENTATIVE (COR). OBVIOUS ERRORS OR INCONSISTENCIES —
BC BEGIN. CURVE FNC FENCE SHALL NOT SERVE AS A BASIS FOR A CLAIM AS AN EXTRA. THE CONTRACTOR ®)
BLVD BOULEVARD FND FOUND MUST HAVE A SET OF SIGNED PLANS ON THE JOB SITE AT ALL TIMES WHEN
BM BENCH MARK G GPS CONTROL HIS FORCES ARE ON—SITE WHILE THE PROJECT IS UNDER CONSTRUCTION. )
BON BASE OF NICHE GE EGE OF GRAVEL a'd
BOS BOTTOM OF STAIRS GW GUY WIRE 2. LAYOUT: CONTRACTOR SHALL VERIFY ALL GRADES, LINES, LEVELS, AND —
BOW BOTTOM OF WALL HB HIGH BANK DIMENSIONS INDICATED IN THE CONTRACT DOCUMENTS AND REPORT 9p)
BV BUTTERFLY VALVE HSE HOUSE INCONSISTENCIES TO THE COR FOR RESOLUTION. THE GENERAL CONTRACTOR
BVC BEGIN VERTICAL CURVE LP LIGHT POLE SHALL BE RESPONSIBLE FOR ESTABLISHMENT OF CONTROL LINES AND LEVELS Z.
B,/W BOTH WAYS MW MONITORING WELL FOR ALL WORK AND WILL BE RESPONSIBLE FOR OVERALL LAYOUT OF THE O
B BACK OF WALK NG NATURAL GRADE WORK. THE GOVERNMENT HAS PROVIDED INITIAL SURVEY. THE CONTRACTOR O
c CURE OHP OVERHEAD POWER SHALL ESTABLISH BENCHMARKS AS REQUIRED TO MAINTAIN ACCURATE
CIP CAST IN PLACE PP POWER POLE ELEVATIONS.
CLR CLEAR gE gggT BEOLFE'\'/\'A%ON 3. JACOBS HAS EXERCISED REASONABLE AND ACCEPTABLE STANDARD OF CARE IN
CL CLASS co JoP OF DITCH PREPARATION OF THESE PLANS. HOWEVER, THE DESIGN PROCESS INCLUDES
CM CENTIMETER ACTIVITIES THAT OCCUR AFTER THE SIGNATURE. THESE ACTIVITIES INCLUDE
CMP CORRUGATED METAL PIPE TOE TOE OF SLOPE CALCULATION, PLAN CHECK AND VERIFICATIONS DURING CONSTRUCTION.
CMU CONCRETE MASONRY UNIT TOP TOP OF SLOPE SHOULD PERSONS OTHER THAN JACOBS PERFORM THE CONSTRUCTION STAKING
CONC CONCRETE TP TELEPHONE PEDESTAL OPERATIONS, THEY SHALL INDEMNIFY JACOBS FROM ANY DAMAGES RESULTING
CONST CONSTRUCT TR TREE FROM FAILURE TO PERFORM THOSE TASKS OR ANY EXPENSE OR DAMAGE
CONT CONTINUOUS TRAV TRAVERSE POINT RESULTING FROM THE OMISSION OR ERROR CONTAINED IN THE PLANS WHICH
COR CONTRACTING OFFICER’'S REPRESENTATIVE TRL TREELINE WOULD REASONABLY HAVE BEEN DISCOVERED AND CORRECTED BY JACOBS.
CR(L) OR (R) CURB RETURN (LEFT) OR (RIGHT) WE EDGE OF WATER
WELL WELL 4. ALL UNDERGROUND UTILITIES SHALL BE LOCATED BY THE CONTRACTOR PRIOR
CTS COPPER TUBE SIZE WM WATER METER TO CONSTRUCTION. ANY CONFLICT SHALL BE COORDINATED BETWEEN
DI DRAINAGE INLET WP WORK POINT CONTRACTOR, OWNER AND COR. ANY DAMAGES TO UTILITIES CAUSED BY THE
D.I DUCTILE IRON :
1. CONTRACTOR SHALL BE REPAIRED AT THE CONTRACTOR’S EXPENSE. ALL
DIA DIAMETER CONNECTIONS TO EXISTING UTILITIES AND ALL UTILITY INSTALLATIONS SHALL BE
DR DRIVE IN COMPLIANCE WITH REQUIREMENTS OF APPROPRIATE JURISDICTIONAL
DTL DETAIL AGENCIES. EXISTING UNDERGROUND UTILITY LINES ARE SHOWN ON THE
DWG DRAWING DRAWINGS BASED UPON THE SURVEY INFORMATION AVAILABLE TO THE
DWY DRIVEWAY ENGINEER. JACOBS CANNOT AND DOES NOT WARRANT THAT THIS INFORMATION
E EAST OR EASTING IS COMPLETE OR ACCURATE. IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY
EA EACH TO MAINTAIN ANY AND ALL MARKINGS AS NEEDED TO PROTECT EXISTING
EC END CURVE UTILITIES. ANY DAMAGE OR INTERRUPTION OF SERVICE CAUSED BY
EG EXISTING GROUND CONTRACTOR’S NEGLIGENCE SHALL BE REPORTED IMMEDIATELY TO THE
EHWE ESTIMATED HIGH WATER ELEVATION APPROPRIATE UTILITY COMPANY AND SHALL BE REPAIRED AND SERVICE
ELEV ELEVATION RESTORED IN FULL COOPERATION WITH THE UTILITY COMPANY AT THE
FLL ELBOW CONTRACTOR’S EXPENSE.
EP EDGE OF PAVEMENT
col ESTIMATED 5. CALCULATE DIMENSIONS AND MEASURE FOR LAYOUT OF WORK. DO NOT SCALE
Ve END VERTICAL CURB DRAWINGS. ALL DRAWINGS ARE DIAGRAMMATIC IN NATURE AND NOT INTENDED
W EDCE OF WALK TO BE COMPLETE IN EVERY DETAIL. WHEN AN ITEM IS PARTIALLY DRAWN, IT
EXIST. EX EXISTING SHALL APPLY TO ALL PARTS OF THE WORK. THE CONTRACTOR SHALL BE
EXP EXPANSION NEGESSARY TO- PRODUGE INTENDED RESULTS, ' oo AN
FCA FLANGE COUPLING ADAPTER '
FFE FINISHED FLOOR ELEVATION 6. THE CONTRACTOR SHALL BE COMPLETELY RESPONSIBLE FOR PROTECTING
FG FINISHED GRADE EXISTING TREES NOT SCHEDULED TO BE REMOVED BY THIS CONTRACT. ANY
FH FIRE HYDRANT TREE DAMAGED SHALL BE REPLACED BY THE CONTRACTOR AS DIRECTED BY
FL FLOW LINE THE CONTRACTING OFFICER’S REPRESENTATIVE.
FLG FLANGE
FO FIBER OPTIC
FOC FACE OF CURB
FS FINISHED SURFACE
G GUTTER
GAL GALVANIZED
= e B N CALL LOUISIANA ONE—CALL SYSTEM (811)
GPM GALLONS PER MINUTE 48 HOURS PRIOR TO START OF WORK
GR GRATE
HDPE HIGH—DENSITY POLYETHYLENE
HT. HEIGHT
HP HIGH POINT
INT, INTX INTERSECTION
INV INVERT
IV ROMAN NUMBER ”"4” (CLASS 4 RCP)
IRR IRRIGATION
LA LOUISIANA
LBS POUND
LEN LENGTH
LF LINEAR FEET
LP LOW POINT
LT LEFT
MAX MAXIMUM
MIN MINIMUM
MFR MANUFACTURER
MIA MISSING IN ACTION
MH MANHOLE
MPH MILES PER HOUR
N NORTH, NORTHING
NC NORMALLY CLOSED
NO NUMBER
0.C. ON CENTER
0.D. OUTSIDE DIAMETER
PE POLY ETHELYNE
PL PROPERTY LINE
PBM PROJECT BENCH MARK
POW PRISONER OF WAR
PROP GFL PROPOSED GUTTER FLOWLINE
PS| POUNDS PER SQUARE INCH
PT POINT
PVC POLY VINYL CHLORIDE
R RADIUS
REL RELATIVE
REQ REQUIRED
RCP REINFORCED CONCRETE PIPE
RP REDUCED PRESSURE
RT RIGHT
RW, R/W RIGHT OF WAY
S SLOPE, SOUTH
SC SAWCUT
SCH SCHEDULE
SD STORM DRAIN
SDMH STORM DRAIN MANHOLE
SG SUBGRADE
SHT SHEET
SPEC SPECIFICATIONS
sQ SQUARE
STA STATION
SW SIDEWALK
SWPPP STORM WATER POLLUTION PROTECTION PLAN
TBC TOP BACK OF CURB
TOS TOP OF STAIRS
TOW TOP OF WALL
TRANS TRANSITION
TYP TYPICAL
VC VERTICAL CURVE
VERT VERTICAL
W WEST
w/ WITH
W/0 WITHOUT
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